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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines (GoP) for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the Government, including government-
owned and/or -controlled corporations (GOCCs), government financial institutions (GFIs),
state universities and colleges (SUCs), local government units (LGUs), and autonomous
regional government. The procedures and practices presented in this document have been
developed through broad experience, and are for mandatory! use in projects that are financed
in whole or in part by the GoP or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).

This PBDs is intended as a model for admeasurements {(unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b} the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBDs groups the provisions that are intended to be used unchanged in Section IL
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section III.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VL
Specifications; Section VII. Drawings; Section VIIL Bill of Quantities; and Section X.
Foreign-Assisted Projects. The forms to be used are provided in Section IX. Bidding Forms.

Care should be taken to check the relevance of the provisions of the Bidding
Documents against the requirements of the specific Works to be procured. In addition, each
section is prepared with notes intended only as information for the Procuring Entity or the
person drafting the Bidding Documents. They shall not be included in the final documents,
except for the notes introducing Section IX. Bidding Forms, where the information is useful
for the Bidder. The following general directions should be observed when using the
documents:

(a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Project. However, they should be adapted as
necessary to the circumstances of the particular Project.

(b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign
covernment/foreign or international financing institution procurement guidelines.




(©)

(d)

(c)

This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part
of the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should
contain no footnotes except Section IX. Bidding Forms since these provide
important guidance to Bidders.

The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.

If modifications must be made to bidding procedures, they can be presented in
the BDS. Modifications for specific Project or Contract details should be
provided in the SCC as amendments to the Conditions of Contract. For easy
completion, whenever reference has to be made to specific clauses in the BDS
or SCC these terms shall be printed in bold type face on Section IL
Instructions to Bidders, and Section IV. General Conditions of Contract,
respectively.
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Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The Invitation to Bid shall be:

(@) Posted continuously in the Philippine Government Electronic Procurement System
(PhilGEPS) website and the website of the Procuring Entity concerned, if available,
and the website prescribed by the foreign government/foreign or international
financing institution, if applicable, for seven (7) calendar days starting on the date
of advertisement; and

(b)  Posted at any conspicuous place reserved for this purpose in the premises of the
Procuring Entity concerned for seven (7) calendar days, as certified by the head of
the Bids and Awards Committee (BAC) Secretariat of the Procuring Entity
concerned.

(c)  Advertised at least once in a newspaper of general nationwide circulation which has
been regularly published for at least two (2) vears before the date of issue of the
advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A.
91842,

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid
should also indicate the following:

(a) The date of availability of the Bidding Documents, which shall be from the time
the Invitation to Bid is first advertised/posted until the deadline for the submission
and receipt of bids.

(b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded.

(c) The deadline for the submission and receipt of bids from the last day of posting of
the Invitation to Bid; and

(d) Any important bid evaluation criteria.

The Invitation to Bid should be incorporated into the Bidding Documents. The
information contained in the Invitation to Bid must conform to the Bidding Documents and
in particular to the relevant information in the BDS.

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-
Foreign-Assisted Projects.




INVITATION TO BID FOR THE PROCUREMENT OF WATERPROOFING AND
REROOFING REPAIR OF THE DFA MAIN BUILDING AND AUDITORIUM

L. The Department of Foreign Affairs, through the authorized appropriations under the
General Appropriations Act for year 2018, intends to apply the sum of Eighteen Million
Pesos (PhP 18,000,000.00) only being the Approved Budget for the Contract (ABC) to
payments under the contract for the Procurement of Waterproofing and Reroofing
Repair of the DFA Main Building and Auditorium. Bids received in excess of the ABC
shall be automatically rejected at bid opening,

2. The Department of Foreign Affairs now invites bids for the “Procurement of
Waterproofing and Reroofing Repair of the DFA Main Building and Auditorium”,
described as follows:

Lot Project Specification Approved Budget for | Non-refundable
No. the Contract (PhP) Bid Fee (PhP)
Procurement of Waterproofing and Reroofing
1 Repair of the DFA Main Building and PhP 18,000,000.00 PhP 25,000.00
Auditorium
3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the
“Government Procurement Reform Act”.
(i) Bidding is open to all interested bidders, whether local or foreign, subject to the
conditions for eligibility provided in the IRR of RA 9184.

4. Interested bidders may obtain further information from the Department of Foreign
Affairs and inspect the Bidding Documents at the address given below during 8:00 a.m.
to 5:00 p.m.

5. A complete set of Bidding Documents may be acquired by intcrested Bidders on 21
November 2018 from the address below.
It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that Bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

6. The DFA-BAC has scheduled the following activities for the said Project:

Deadline for Post-Qualification
Pre-bid Submission and Bid Opening
Receipt of Bids

4 December 2018, 17 December 2018, 17 December 2018, 21 December 2018
Tuesday, 10:00 a.m. Monday, 12:00 p.m. Monday, 2:00 p.m. Friday, 10:00 a.m.

Venue: Bids and Awards Committee (BAC) Conference Room, 12th Floor, DFA Main Building,
Roxas Boulevard, Pasay City

The DFA-BAC will hold a Pre-Bid Conference on the above-stated date, which shall be
open to all interested bidders.




Bids must be duly received by the BAC Secretariat at the address below on or before 17
December 2018, 12:00 p.m. All Bids must be accompanied by a bid security in any of
the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on 17 December 2018, 2:00 p.m. at the Bids and Awards
Committee (BAC) Conference Room, 12® Floor, DFA Main Building, Roxas
Boulevard, Pasay City. Bids will be opened in the presence of the bidders’
representatives who choose to attend at the address below. Late bids shall not be
accepted.

The Department of Foreign Affairs reserves the right to reject any and all bids, declare
a failure of bidding, or not award the contract at any time prior to contract award in
accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please refer to:

DFA-BAC Secretariat

Department of Foreign Affairs

12" Floor, DFA Main Building,

2330 Roxas Boulevard, Pasay City 1300

Tel. No. 834-4854 or 834-4823; Fax no. 831-9584
Email address: bac.secretariat@dfa.gov.ph

(Sgd.)

20 November, Pasay City IMELDA M. PANOLONG
PB-IP-01-2018 BAC Chairperson




Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity. It
also provides information on the bid submission, eligibility check, opening and evaluation
of bids, and on the award of contract.

This Section also contains provisions that are to be used unchanged. Section III. Bid Data
Sheet consists of provisions that supplement, amend, or specify in detail information or
requirements included in this Section and which are specific to each procurement.

Matters governing the performance of the Contractor, payments under the contract, or
matters affecting the risks, rights, and obligations of the parties under the contract are not
normally included in this Section, but rather under Section IV. General Conditions of
Contract (GCC), and/or Section V. Special Conditions of Contract (SCC). If duplication
of a subject is inevitable in the other sections of the document prepared by the Procuring
Entity, care must be exercised to avoid contradictions between clauses dealing with the
same matter.
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A, General

Scope of Bid

1.1.

1.2

1.3.

The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section VI. Specifications.

The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.17.

Source of F unhs

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

(a) defines, for purposes of this provision, the terms set forth below as
follows:

(3] "corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(ii) "fraudulent practice" means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

11




3.2

3.3.

(b)

(©)

(ili)  “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(v)  “obstructive practice” 1s

(an)

(bb)

deliberately  destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Souice if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.



4,

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e) A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

(f) A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a swomn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWGQG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
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(d)

(e)

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said IV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5.  Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(2)
(b)

(©)

(d)
(e)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially




54.

3.5.

autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

6.  Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:

(a) Having taken steps to carcfully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;
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(©)

(d)

(©

®

(2)

(h)

®

G

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletitys as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided thercin are true and
correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly anthorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019,

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(if) Comply with occupational safety and health standards and to
correct deficiencies, if any.




6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicucus places
in the establishment’s premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or lable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.
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Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be



10.

11.

made available to prospective bidders not later than five (5) days upon written
request.

9.3.  Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.  Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

10.3.  Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4.  Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS! and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and securc Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.

C.  Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the
appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govem, for purposes of interpretation of the bid.
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12. Documents

Comprising the Bid: Eligibility and Technical

Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(a)

Eligibility Documents —

Class “A” Documents

@

(in)

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(i1.3) contract duration;

(ii.4) owner’s name and address;
(ii.5) nature of work;

(ii.6) contractor’s role  (whether sole  contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award;
(ii.8) date of completion or estimated completion time;
(ii.9) total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and



(b)

(iii)

(iv)

(11.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted;

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

)

~ If applicable, Joint Venture Agreement (JVA) in accordance

with RA 4566.

Technical Documents —

)

(i)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(1.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(1i.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

(i1.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
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may be, which must meet the minimum requirements
for the contract set in the BDS; and

(iii)  Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

13. Documents Comprising the Bid: Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(2)

(b)

(a)

(b)

Financial Bid Form, which includes bid prices and the bill of
quantities, in accordance with ITB Clauses 15.1 and 15.3; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i1) The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(i) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have frained quantity
SUrveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.




14.

15.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for
freec to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of

23




16.

17.

18.

the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no
gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

171,

L7.2,

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

Two percent (2%)

For biddings conducted by

LGUs, the cashier's/manager’s

check may be issued by other




18.2.

18.3.

banks certified by the BSP as
authorized to issue such financial
instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by
LGUs, the Bank  Draft/
Guarantee, or irrevocable letter
of credit may be issued by other
banks certified by the BSP as
authorized to issue such financial
instrument.

(¢) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;

Five percent (5%)

and/or

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive,

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and
turnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated in ITB Clause 18.2.
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18.4.

18.5.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:

(a)

®

if a Bidder:

(i)

(i)

(iif)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

()

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB,

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successful Bidder:




19.

20.

(i) fails to sign the contract in accordance with ITB Clause 31;

(i)  fails to furnish performance security in accordance with ITB
Clause 32.

Format and Signing of Bids

19.1

19.2

19.3

19.4

19.5

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO.  — FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. __ ,” respectively. These envelopes
containing the original and the copies shall then be enclosed in one single

envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.
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21.

22.

23.

20.4. All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
{b) bear the name and address of the Bidder in capital letters;

() be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of



24.

23.3.

234,

Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in I'TB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concermned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.
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24.4.

24.5.

24.6.

24.7.

24.8.

24.8.

249

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

¢) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid
price (per lot, if applicable, and/or including discount, if any), bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address.
The notice shall be issued within seven (7) calendar days from the date of the
bid opening.



25.

26.

27.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretanat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

(a) The detailled evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b} The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

(a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)
or a dash (-) for the said item would mean that it is being offered for
free to the Procuring Entity, except those required by law or
regulations to be provided for; and
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28.

27.4.

27.5.

27.6.

27.7.

(b)  Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the bid or combination of bids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2,

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.



29.

28.3.

28.4.

28.5.

28.6.

28.7.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its

submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
Justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HoPE 'shall notify the BAC and the Bidder in writing of such decision and
the groudds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

Reservation Clause

29.1.

292,

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted | its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to

reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

(a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c} For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoPE;

(i)  If the project is no longer necessary as determined by the
HoPE; and

(iti)  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

(a) No bids are received;
(b) All prospective Bidders are declared ineligible;

(©) All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d)  The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in



31.

30.3.

writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(a) Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:

(1) In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(ii) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agrecment expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award;

(b)  Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:

(a) Contract Agreement;

(b)  Bidding Documents;

(c) Winning Bidder’s bid, including the Technical and Financial

Proposals, and all other documents/statements submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
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corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

(d) Performance Security;
(c) Notice of Award of Contract; and

® Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1. To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10} calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

32.2. The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to  issue  such
Sfinancial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as

authorized to issue such




33.

34.

32.3.

financial instrument.

(c) Surety bond callable upon
demand issued by a surety or
insurance  company  duly
certified by the Insurance
Commission as authorized to

issue such security.

Thirty percent (30%)

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure

and conduct a re-bidding with re-advertisement, if necessary.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be

questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section III. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB included in Section II, and has to be
prepared for each specific procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, the
applicable rules regarding bid price and currency, and the bid evaluation criteria that will
apply to the Bids. In preparing this Section, the following aspects should be checked:

(a) Information that specifies and complements provisions of Section II. Instructions to
Bidders must be incorporated.

(b)  Amendments and/or supplements, if any, to provisions of Section II. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must also
be incorporated.

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-
Foreign-Assisted Projects.




Bid Data Sheet

ITB Clause

1.1

The Procuring Entity is Department of Foreign Affairs.

The name of the Contract is Procurement of Waterproofing and Reroofing
Repair of the DFA Main Building and Auditorium

The identification number of the Contract is PB-IP-01-2018

The Funding Source is:

The Government of the Philippines (GoP) through General Appropriations
Act for year 2018.

The name of the Project is Procurement of Waterproofing and Reroofing
Repair of the DFA Main Building and Auditorium

3.1

No further instructions.

5.1

No further instructions.

5.2

Foreign bidders may participate in this Project as provided for under ITB
Clause 5.2, may participate in this Project.

5.4(a)

No further instructions.

5.4(b)

For this purpose, similar contracts shall refer to contracts which have the
same major categories of work such as the waterproofing of government
buildings or commercial establishments, and/or roof repair of government or
commercial establishments

8.1

Subcontracting is not allowed.

8.2

Not applicable

9.1

The Procuring Entity will hold a pre-bid conference for this Project on 4
December 2018, 10:00 am. at BAC Conference Room, 12" Floor DFA
Main Building, Roxas Blvd. Pasay Clty.

10.1

The Procuring Entity’s address is: Department of Foreign Affairs Main
Building 2330 Roxas Bivd., Pasay City

Contact Person: Teddy Edmund T. Pavon (Head of BAC Secretariat)

Tel. no. 834-4854 or Fax n0.831-9584

Email address: bac.secretariat@dfa.gov.ph

10.4

No further instructions.

12.1

No further instructions.
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12.1(a)(iii)

No further instructions.

12.1(b)(i1.2) The minimum work experience requirements for key personnel are the
following:
3 licensed professional supervisors as indicated in V(II) of the Technical
Specifications.
1 trained safety officer as indicated in V(20) of the Technical Specifications.
12.1(b)(iii.3) | The minimum major equipment requirements are the following:
Materials as stated in Section IV of the Technical Specifications.
13.1 No additional Requirements.
13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is Eighteen Million Pesos (PhP 18,000,000.00). Any bid with a
financial component exceeding this amount shall not be accepted.

14.2 No further instructions.

15.4 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until 20 March 2019.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:
1. The amount of not less than Three Hundred Sixty Thousand Pesos (PhP

360,000.00), if bid security is in cash, cashier’s/manager’s check, bank

drafi/guarantee or irrevocable letter of credit;

2. The amount of not less than Nine Hundred Thousand Pesos (PhP

900,000.00) if bid security is in Surety Bond.

18.2 The bid security shall be valid until 20 March 2019.




20.3 Each Bidder shall submit one (1) original (or certified true copy) and four
(4) photocopies of the first and second components of its bid.

21 The address for submission of bids is BAC Secretariat, 12" floor, DFA
Main Building, Pasay City.

The deadline for submission of bids is on 17 December 2018, 12:00 p.m.

241 The place of bid opening is BAC Conference Room, 12" Floor DFA Main
Building, Roxas Blvd. Pasay City.

The date and time of bid opening is on 17 December 2018, 2:00 p.m.

24.2 No further instructions.

24.3 No further instructions.

273 Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4 No further instructions.

28.2 The Bidder shall submit the required licenses and permits as stated in the
Technical Specifications.

31.4(1H The DFA-BAC reserves the right to require additional contract documents

relevant to the Project.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other
documents listed therein, should be a complete document expressing all the rights and
obligations of the parties.

The GCC herein shall not be altered. Any changes and complementary information, which
may be needed, shall be introduced only through the SCC in Section V.
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21,

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are c:alendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.




1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction,

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

¢) Instructions to Bidders;

d) Addenda to the Bidding Documents;
€) Special Conditions of Contract;

f) General Conditions of Contract;
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g) Specifications;
h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay
shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations




6.1.

6.2.

6.3.

6.4.

6.5.

6.0.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contfractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

7.2.  The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

7.3.  The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

7.4. The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

(a) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(c) Other terms specified in the SCC.

7.5.  The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

7.6.  In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

7.7.  Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

8. Subcontracting

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.



10.

11.

12.

8.2

3.3.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilitics. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
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12.2.

12.3.

12.4.

personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HoPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” ie, major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures,” i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

(a) Contractor — Where Structural Defects/Failures arise due to faults
attributable to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(c) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in




12.5.

12.6.

12.7.

12.8.

which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are duc to
abuse/misuse by the end user of the constructed facility and/or non—
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be heid liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of _
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
cffective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.
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13. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

14. Procuring Entity’s Risk

14.1.

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

(&) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

(1) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i)  negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

15. Insurance

15.1.

15.2.

15.3.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance,

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall




15.4.

15.5.

15.6.

produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

(a) The 1ssuer of the insurance policy to be replaced has:
(i) become bankrupt;

(i)  been placed under receivership or under a management
committee;

(iti)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

Termination for Default of Contractor

16.1.

The Procuﬁng Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

(1) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
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17.

18.

(i)

(111)

accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

The Contractor:

(1)

(i1)

(iii)

(iv)

)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2. All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the



18.2.

18.3.

convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(a) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

® Thje Contractor does not maintain a Security, which is required;

(2) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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19.

18.4.

18.5.

18.6.

(1) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i1) drawing up or using forged documents;

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

(a) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

(1) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(11) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.



19.2.

(©)

(d)

(e)

®

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HoPE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HoPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor’s verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following;

(@)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

@) Employment of competent technical personnel, competent
engineers and/or work supervisors;
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(©)

(d)

(e)

(i1) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

v) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

(1) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i1) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

For purposes of this Contract the terms “force majeure” and “fortuitous event”

may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include

ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.



21.

20.2.

20.3.

20.4.

20.5.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the foltowing:

(a) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s
decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the “ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

61




22.

23.

24.

25.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1.

24.2,

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

23.1.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.




26.

217.

28.

29.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

26.2. The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1.  The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2. Variations shall be valued as follows:
(a) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at apprdpriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HoPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
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30.

31.

29.2.

29.3.

has given written instructions in advance for additional work to be paid for in
that way. '

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.




32.

33.

34.

31.5.

31.6.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
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33.

36.

37.

38.

and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.




39.

40.

38.2.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
{c) Retention money in accordance with the condition of contract.
(d) Aﬁomt to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
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41.

42.

40.4.

40.5.

(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(c) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on




42.4.

demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
Is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.
|

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, |consultant or official responsible for the original detailed
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44.

engineering design which failed to consider the Variation Order beyond ten
percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(@)

(b)

(c)

(d)

(e)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satistied
that the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to




45.

46.

fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
Jorce majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

() There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b)  Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected arca and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d)  There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
confract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination
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47.

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination



48.

49.

50.

51.

of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution
of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extensmm of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals
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51.1.

51.2.

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.




Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist

the Procuring Entity in providing contract-specific information in relation to corresponding
clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,

the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

(a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

(b) Amendments and/or supplements to provisions of Section IV. General Conditions
of Contract, as necessitated by the circumstances of the specific project, must also
be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated
herein.

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in
Section X-Foreign-Assisted Projects.
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is [Insert date].
NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

1.22 The Procuring Entity is Department of Foreign Affairs

1.23 The Procuring Entity’s Representative is
Contact person: Teddy Edmund T. Pavon (Head of BAC Secretariat)
Tel. no. 834-4854 or Fax no. 831-9584.
E-mail address: bac.secretariat@dfa.gov.ph

1.24 The Site is located at 2330 Roxas Blvd., Pasay City and is defined in
drawings No. [Insert Number].

1.28 The Start Date is [Insert datef.
NOTE: The start date shall be the date of receipt of the Notice to
Proceed. _

1.31 The Works are included in the Terms of Reference.

2.2 If different dates are specified for completion of the Works by section
(“sectional completion ™), these dates should be listed here

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor finsert date].

6.5 The Contractor shall employ the following Key Personnel:
[List key personnel by name and designation]
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10 The site investigation reports are: None

12.3 No further instructions.

12.5 Fifteen (15) years.

13 All partners to the joint venture shall be jointly and severally liable to the

Procuring Entity.

18.3(0)()

No further instructions.




21.2 The Arbiter is: [Insert name]
_ [Insert address]

29.1 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 30 days of delivery of the Notice of
Award,

31.3 The period between Program of Work updates is finsert number] days.
The amount to be withheld for late submission of an updated Program of
Work is finsert amount].

343 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is Two Million Seven Hundred
Thousand Pesos (PhP 2,700,000.00)

40.1 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

51.1 The date by which “as built” drawings are required is prior to the
commencement of the Project.

51.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the
objectives of economy, efficiency, and fairness in procurement be realized, responsiveness
of Bids be ensured, and the subsequent task of bid evaluation facilitated. The
specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are
established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, matertals,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clanse: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
apply, unless otherwise expressly stated in the Contract. Where such standards and codes
are national, or relate to a particular country or region, other authoritative standards that
ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s Representative’s prior review and written
consent. Differences between the standards specified and the proposed alternative
standards shall be fully described in writing by the Contractor and submitted to the




Procuring Entity’s Representative at least twenty eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event the
Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the PRO Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.
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TERMS OF REFERENCE

WATERPROOFING WORKS AND ROOF REPAIR OF THE DFA BUILDING AND

PLAZA PARKING

[tem
No.

I.

Background:

The DFA Main building, formerly the ADB Headquarters, was built in the early
1960's and was later donated to and occupied by the DFA in 1991.

While various minor waterproofing works and roof repairs were conducted, due to
wear and tear and rainwater seepage, the existing waterproof membrane and
galvanized iron roof sheeting in the DFA compound, now need urgent major
replacement and repair.

II.

Objectives:

The Project aims to repair the Department’s roof and replace its waterproofing
membrane with new waterproofing material in order to mitigate related problems
caused by leaks, water pooling, and roof pitch/slope issues.

The Project also aims to incorporate into the repair, the revival of several
design/architectural elements such as the Parking Plaza skylight, concrete benches,
and plant boxes.

Statement of
Compliance

II1.

Scope of works
The Project will cover the following but not limited to:

1. General Requirements:
a. Mobilization and Demobilization;
b. Temporary Facilities and Utilities;
c. Permits and Licenses necessary to complete
the project;

d. Bond/s and Insurances [e.g. CARI
(Contractor's All Risk Insurance) from GSIS];

e. Testing and Commissioning, if any;

f. Lifting equipment and power tools;

g. As-Built drawings;

h. Temporary safety, first aid facilities, and

equipment;

Temporary barriers and enclosures, safety
protection, signage and other requirements;

j. Cleaning and waste management; and

k. Warranties and maintenance schedules.
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2. Civil Works

a.

b.

Demolition and clearing works of existing
waterproofing membrane or film;

Demolition works of old cashier rooms at
Authentication area;

Patching works for cracks on affected walls
and slab, using mixture of concrete and
cementitious  waterproofing  system -
formulated acrylic polymer (Plexibond or
equivalent);

Restoration works on damaged plant
box/skylight/benches at Plaza Parking deck.
Waterproofing works (4,800 square meters);

1. Application of cementitious
waterproofing system - formulated
acrylic  polymer  (Plexibond or
equivalent) on existing slab and
affected walls.

il. Correction of slab slope with a
minimum pitch of one percent (1%) to
drain water freely to drain lines
(masonry works);

1. Application of waterproofing primer;

iv. Application of waterproofing film
mcluding one (1) foot of extruded
surfaces vertical to the slab (rot limited
to walls, steel bars, AC stands, etc.),
and

v. Conduct of leak tests.

Installation of sky light roofing (2 sets) using
clear solid polycarbonate roofing with 6mm
thickness at existing Plaza Parking deck;
Repair of existing roofing framing system but
not limited to trusses, purlins and beams;
Installation of Thermal Insulation foam (Fire
retardant foil foam roll, 6.5mm thick, color
silver, with emissivity of 0.03 to 0.04, thermal
conductivity of 0.035, reflectivity 98%, non-
toxic, non-corrosive) to areas where new
roofing is to be installed;

Replacement of existing G.I. roofing and
accessories with MultiRib colored roofing
complete with bending accessories with 0.6mm
thickness at car park building,4th floor roofing,
and old Authentication building roofing;
Stripping of existing paint of South Wing
Annex Building Roof;

Patching and repainting works of existing
South Wing Annex Roofing; and

Other miscellaneous works needed for the
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project.
3. Plumbing works
a. Repair existing drain pipes; and
b. Replacement of existing floor drains with
stainless steel dome type floor drains.

IV.

Technical Specifications

1. Waterproofing Primer (Preferably Castle PME-901 or
equivalent)
e Features and Benefits
o Includes Primer/Sealer/Cement and Mortar
Intensifier;
Penetrates up to 4mm~5mm depth with water
repellant properties;
Clogs micro pores of concrete surface;
Provides strong cementing power to concrete;
Offers high-solid content;
Is non-toxic and non-flammable; and
o Is suitable for all concrete surfaces.
e Coverage
o 4kg (or 1gal) is to 25-35sq.m. for single coat
e Application Procedure

o Clean the area to be waterproofed. Remove all
traces of water, dirt, protruding materials and other
contaminants;

o Dry all areas to receive waterproofing prior to
priming;

o Applyprimer by paint brush or roller brush. Allow
to dry before applying the Ist coat of
waterproofing film or top coat; and

o Conduct flood testing after the application of
waterproofing.

0

0 00O

2. Waterproofing Top Coat (Preferably Castle PME-202 or
equivalent)
e Features and Benefits
o Includes multi copolymerized resin with nano
silica contents;
Offers high adhesion;
Is 100% waterproof;
Has excellent flexibility;
Guarantees strong cementing power to concrete;
Provides high-solid content;
Is non-toxic and non-flammable; and
o Is alkali resistant.
e Coverage
o 20 kg (1 pail) = 20-30 square meters or4 kg (1 gal)
= 4-6 square meters; and
o Minimum of 3 coats with a totalfilm thickness of

O 0O0O0O0O0




at least 1.2mim.

» Suitability

o G.IL roofing and gutters;
o Concrete firewalls and basement;
o Concrete roof decks; and

© Others (aluminum and steel overhead water tank;
concrete and metal cistern tanks; sewerage lines
and pipes; wood and aluminum panels; andfiber
glass and plant boxes).

e Application
manufacturer’s

product

procedures must

conform to

guidelines as indicated in their

¢ The product to be used must possess the following
technical data:

Tested at:

-40°C  8hrs
-20°C  16hrs
20°C  16hrs
120°C  8hrs

After 10 rounds, still normal

Adhesion to surface

(18kg/em?) 264.6 psi (JIS K6848)

Pulling-resistance force

(29 kglem?) 426.3 psi (JIS K6301)

Tcnsibility Ratio

Above 450% (JISK6301)

Intensity of Divulsion

(18 kg/cm?) 264.6 psi (JIS K6301)

Permeability Test

13mg/em? 24 hrs. (JIS Z028)

Pressure impermeability

(+) Positive Pressure
(Skg/em?) 73.5 psi 24 hrs. No dank
(-) Negative Pressure

#4.1 psi 24 hrs. No dank

[Appearance

Cream-colored ropy liquid

Main Content

Multi-co polymerized resin

Solid Content

(73%) Nano Silica

Viscosity (C.P.5.) 25,000

PH 5-6
Propertion 1.2
Electric Charge Nong
M.F.T. 0°C
Durability Excellent
Daubing Volume 1.2-2.0 g/m
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3. Cementitious waterproofing system-formulated acrylic
polymer designed for compounding with Pozollan or
Portland Cement. To be mixed with cement mixture for
plastering works and slab rectification/roof deck pitch
repair. (Preferably Boysen Plexibond #7760 or equivalent)

Features and Benefits

Has outstanding flexibility;

Has excellent water resistance;

Is resistant to weathering;

Is solvent free;

Is fire retardant;

Has excellent corrosion resistance;

o Offers the following:

a. practical coverage of 5-6 squarc meters/4
liters;

surface drying time ofone (1) hour;

dry through of one (1) hour;

dry film thickness of approximately 20 mils;

over coating interval (allow overnight before

applying paint); and
f. no thinning necessary.

4, Lead and chromate free, high rust inhibiting primer for
interior/exterior steel and iron surfaces (Preferably
Boysen Rust-Off Gray Alkyd Metal Primer #330 or
equivalent) with the following features:

e Safe and environment friendly, formulated without
Lead, Mercury or chromates.

e Excellent corrosion resistance, formulated with special
rust inhibiting pigments that are even more corrosion
resistant than traditional Lead and chromate pigments.

e Excellent adhesion strong penetration into metal
surfaces.

o Excellent hiding quality, light gray shade offers
optimal hiding for white and other colored top coats.

e Practical coverage of 25-30 square meters per 4 liters
per coat.

e Dry film thickness of 1.5 mils/coat.

s Surface dry time of two (2) hours.

e Dry through time of 5-6 hours.

s Over coating interval of 8 hours to overnight.

s Application by brush, roller or conventional spray.

5. Gloss acrylic water-based roof paint (Preferably Boysen
Roofgard or equivalent) with the following features:

s Protects and adheresto galvanized surfaces.

e Gives durable and flexible film and goed gloss
retention.

e Ideal for properly primed galvanized iron surfaces,
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pre-painted galvanized sheets and unglazed roof tiles.
Practical coverage of 30-35 square meters per 4
gallons per coat

Surface dry: thirty (30) minutes

Dry through: two (2) hours

Dry film thickness: 1.5mils/coat

Over coating interval: two (2) hours

Thinning: maximum 1/2-liter water per 4 liters of
paint

Application: paint brush, roller or airless spray.

Color: Baguio Green

6. Clear Polycarbonate Solid Sheet with the following

features:

¢ Light transmission up to 88% of light transmitted

* Weather resistance with UV coating

e Impact resistance of 250 times as ordinary glass

e Fire retardant

e Temperature resistant

e Capable of sound insulation and easy to install

e High density UV layer

e Thickness of 6 mm

e Available width x length = 1220mm x 2240mm,

1250mm x 2440mm, 2050mm x 3050mm
e Other physical properties
Property Standard Conditions | Unit Value

Density ASTM D792 glem’® 12
Heat Dellection Temperature ASTM D648 1.82 MPa °'C 130
Service Temperature Rapgc ‘C_ |40to 120
Coefficient  of Linearﬁ Thermal ASTM D696 cn:fcm 6.5x 10°
Expansion C
[Thermal Conductivity ASTM C177 W/mK [ 0.21
[Tensile Strength at Yield ASTM D638 10 mm/min | MPa 65
[Tensile Strength at Break ASTM D638 10 mm/min_| MPa 60
Flexural Strength ‘ ASTM D790 1.3 mm/min | MPa 100
Flexural Modulus ASTM D790 1.3 mm/min | MPa 2600
[mpact [alling weight (E-50) 1SO 660371 3mm sheet J 158
Rockwell hardness ‘ ASTM D785 R Scale[ 125R
Light Transmission ASTM DI1003 3mm sheet % 89
Hazc ASTM DI1003 3mm sheet % <0.5
Yellowness index ASTM DI1925 3mm sheet <l

7. MultiRib colored roofing (Preferably Steeltech or
equivalent) with the following features:
» Pre-painted galvanized iron metal sheets;
e With complete with bended accessories;

Other minimum specifications:
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Thickness = 0.6 mm

Area = 597.78 mm?

Weight = 42.98 Pa

Moment of inertia = 43104.79 mm*
Effective width = 980 mm
Complete with bended accessories

O RO TP

Dimensions & Section Properties

Eftectivewidth= 980 MM

,JJ'\ N 7N N\ VAR /N 7N\ /J'CZZ

installation visual

. Self drilling screw
Anli-leak channel with neoprene washer

Sidelap Clip

Contractor's Obligations

The Contractor shall:
1. Provide all necessary materials, labor, and tools for the
completion ofthe project.

2. Ensure that all materials to be usedare brand new and
properly sealed. Waterproofing primer and top coat must
be of the same brand.

Accept the current conditions of the site.

4. Ensure that skilled and experienced craftsmen will
undertake the project to assure first class quality,
appearance and durability of the completed work.

5. Conform with all relevant national laws, local ordinances
and building rules and regulations.




Conduct an ocular inspection/s of the site at the
Contractor's expense.

Secure and pay the necessary permits, licenses, clearances
and other documents as required by the National Building
Code and other related laws, rules and regulations, and
bear all costs, duties, fees and other charges thereof.

Secure CARI (Contractor's All Risk Insurance) from the
Government Service Insurance System (GSIS) and other
bonds and insurances.

Supply materials and labor deemed necessary to complete
the works which were inadvertently excludedin the
specifications, drawings or in other contract documents,
without extra cost to the Department. Such materials shall
be of the highest quality available, and installed or applied
to the satisfaction of the Department.

10.

Provide at the Contractor’s expense, sampling and testing
of materials prior to its delivery, in accordance with the
Philippine National Standards (PNS) or applicable
American Society for Testing Materials (ASTM)
standards.

11.

Provide a team of three (3) licensed professionals to
supervise daily the work progress at the site and submit
weekly  progress/accomplishment reports with
photographs to the DFA- OAMSS, copy furnished the on-
site representative. The said Engineer or Architect will be
the Safety Officer to check, implement and monitor safety
precautions during construction.

12.

Provide minimum of five (5)print and electronic copics of
complete as-built plans, bill of quantities, and
maintenance manual of procedures and a physical 3D
model of the completed work prior to issuance of
certlﬁcatc of final acceptance.

13.

Prior to the commencement of the project, provide the
following documents, but not limited to:

a. Shop drawings;

b. Construction schedule/ PERT-CPM and Bar chart
with S-curve;
Construction methods;
Manpower schedule;
Eﬁuipment utilization schedule (if necessary);
Cash flow and payment schedule;
Lump sum cost summary and breakdown; and
Other documents relevant to the project.

|Fmmme po

14.

Prov1de weekly progress reports to OAMSS-PPMD with
photographs taken and dates.

15.

Provide reports and other necessary documents to be
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requested by the Department for the review, assessment
and approval of the Department’s consultants/project
management team for purposes of variation orders.

All variation or change orders, if any, must not exceed the
total of ten percent (10%) of the contract price.

16.

Provide as part of the bid documents, brochures and
specifications indicated at IV (Technical Specifications).

17.

Provide to all project personnel, present on site, Personal
Protection Equipment (PPE), to include but not limited to,
safety shoes, hardhat, gloves, goggles, harness,
reflectorized wvest, boots, identification cards, and
uniforms for each personnel during the construction
period to ensure safety at all times. These equipment shall
form part of the bid price and shall not be charged to the
personnel.

18.

Provide sub-meter base for the electric and water
consumption of the project, in coordination with the
Office of Asset and Management Support Services-
Engineering and Maintenance Section (OAMSS-EMS),
for tapping from the property’s utility sources.

Pay the electric and water consumption incurred during
the project as billed by the Department, based on the
reading of the sub-meters.

19.

Be solely liable and responsible for the protection,
security and safety of its personnel, third parties,
equipment, installations, and the general public.

20.

Provide one (1) trained Safety Officer in coordination
with the Project Management Team. The Contractor shall
assume overall responsibility regarding site safety. The
Safety Officer shall brief the on-site personnel at the start
of the Project regarding the safety standards on site and
impose all safety procedures.

21.

Provide necessary protection, including sheet piles,
barricades, sufficient warning lights, danger signals, and
other signs, if needed, against harm or damage to adjacent
properties, persons, shrubs, trees, lawns, structures, and
utilities therein.

22.

Ensure that the permanent connections to the local utility
lines for water, drainage, electrical and sewer lines
including materials, equipment, facilities, fees, and/or
work are in proper working order during construction
period.




23.

Be liable for any direct or indirect loss or damage to the
Department as a result of gross negligence or willful
misconduct on the part of the Contractor, or on the part of
any person or firm acting on behalf of the Contractor, in
carrying out the project. The Contractor shall be
responsible for the repair, restoration, replacement and the
attendant charges, fees or costs incurred due to damages
or loss.

24.

Comply with and strictly observe all laws on workers'
health and safety, welfare, and compensation for injuries.

25.

Comply with the relevant labor laws regarding minimum
wages, working hours and other laws relative thereto.

Be solely responsible for the construction personnel's
work at night, on Sundays, holidays and overtime
payment shall be strictly governed by pertinent laws and
regulations. Costs and expenses associated herein shall be
paid by the Contractor and to be included in the bid offer.

26.

Provide five-year warranty against defective materials and
workmanship upon issuance of certificate of final
acceptance.

27.

Properly dispose all waste daily to prevent retention of
fire hazards.

28.

Provide barracks/bunk houses for temporary shelter and or
sleeping quarters, if necessary, for its construction
personnel. It must be properly maintained and subject to
inspection by the project management team for the
duration of the project.

29.

Provide temporary sanitary facilities, if needed, such as
toilets and lavatories for use during construction period. It
shall be maintained at all times until completion of the
project. (drinking and tap water, clectricity and other
utilities)

30.

Remove and dispose of, upon completion of work,
storage, bunk houses, staging, equipment, scraps and
debris, paint drips, stains, oils, plaster-drop splatters on
adjacent surfaces, and clean the entire project site.

31.

Comply with Annex "A" for the drawings related to the
Project;

32,

Comply with the proper material installation/application
based on manufacturer's specifications and manuals.

33.

Comply with Annex "B" regarding the project's
Minimum Performance Specifications and Standards
(MPSS).

Contractor’s Qualifications

The Contractor shall comply with the following minimum
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requirements:

1. With at least fifieen (15) years experience in related
projects;

2. Valid PhilGEPS Platinum Member; and

3. Valid PCAB license.

VII. | Warranty Security

The Contractor shall provide a warranty security against defects
in the workmanship and goods provided for a period of one (1)
year starting from issuance of certificate of completion and final
acceptance of the project.

VIII. | Project Duration

The Contract shall be for eight (8) months and shall commence
upon issuance of Notice to Proceed.

IX. Terms of Payment

1. Progress billing and payment shall be as follows:

a. 15% of the Contract Price: Advance Payment
(mobilization cost)

b. 35% of the Contract Price: Upon complete delivery of
materials

¢. 40% of the Contract Price: Upon completion and
acceptance of the Project.

d. 10% of the Contract Price: Retention Fund — one (1)
year after issuance of certificate of completion and
final acceptance of the project.

2. The Contractor shall be paid within thirty (30) working
days upon the submission of the sales invoice, or its
equivalent, and other supporting documents examined by
the Office of Financial Management Services-Financial
Resource  Management Division (OFMS-FRMD).
Payments shall be made through List of Due and
Demandable Accounts Payable (LDDAP).

3. All payments shall be inclusive of all applicable taxes and
other lawful charges.

Note:

Bidder must state compliance to each of the provisions in the Terms of Reference/Technical
Specifications, as well as to the Schedule of Requirements. The Statement of Compliance
must be signed by the authorized representative of the Bidder, with proof of authority to sign
and submit the bid for and in behalf of the Bidder concerned. If the Bidder is a joint venture,




the representative must have authority so sign for and in behalf of the partners to the joint
venture. All documentary requirements should be submitted on or before the deadline for the
submission of bids.

Bidders must state here either "Comply" or "Not Comply" against each of the individual
parameters of each Specification stating the corresponding performance parameter of the
equipment offered. Statement of "Comply" or "Not Comply" must be supported by evidence
in a Bidders Bid and cross-referenced to that evidence. Evidence shall be in the form of
manufacturer's un-amended sales literature, unconditional statements of specification and
compliance issued by the manufacturer, samples, independent test data etc. as appropriate. A
statement that is not supported by evidence or is subsequent found to be contradicted by the
evidence presented will render the bid under evaluation liable for rejection. A statement
either in the Bidder's statement of compliance or the supporting cvidence that is found to be
false either during Bid evaluation post-qualification or the execution of the Contract may be
regarded as fraudulent and render the Bidder or supplier liable for prosecution subject to the
provisions of ITB Clause 3.1 (a)(ii) and/or GCC Clause 2.1 (a)(ii).

Conformé;

[Signature/s]

[Name of the Bidder/Bidder's Authorized Representative/s]
[Position] |

[Date]
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Annex B
Minimum Performance Specifications and Standards (MPSS)

1. Governing Codes, Specifications, Regulations and Standards:

The installation, quality of work and equipment shall conform to good engineering practices
and, in particular, comply with the requirements laid down in the following or their
equivalent which are mandatory and modified only by specific agreement:

A. Architectural:

a) National Building Code of the Philippines (R.A. 6541)
b) American Society for Testing and Materials (ASTM)
¢) Philippine National Standards (PNS)

d) Philippine Trade Standards (PTS)

B. Structural:

a) National Structural Code of the Philippines (NSCP)
b) American Society for Testing and Materials (ASTM)

C. Electrical:

a) Philippine Electrical Code (PEC)

b) Fire Code of the Philippines (R.A. 9514)

¢) Local Utility Power Company

d) Underwriters' Laboratory, Inc. (UL)

e) National Electrical Manufacturers Association (NEMA)

D. Sanitary and Plumbing Works:
a) Revised National Plumbing Code of the Philippines (R.A. 1378).
E. Fire Protection:

a) Fire Code of the Philippines (R.A. 9514)
2. Temporary Site Facilities

a. Temporary facilities shall all have lighting, power, water supply and all necessary
facilities for the simultaneous use of all possible fields of work to complete the
project.

b. The necessary number of warehousemen shall be assigned to ensure security of the
construction site.

c. A sufficient number of units of fire extinguishers shall be made available in the
facility.
On-site billboards shall be displayed to caution public safety.

e. Storage and filing of materials:
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Delivery: All materials shall be properly turned over and delivered on-site in
good quality and condition. There shall be time and delivery records.

Storage: A space for the storage of materials shall be designated by OAMSS
and for erection of sheds and tool houses if deemed necessary. Materials must
be arranged properly in terms of size, quality, quantity, category and time of
use.

Storage area shall be properly maintained by a designated person.

Cement, lime and other materials affected by moisture shall be stored on
platforms and protected from damage due to inclement weather. Materials
shall be stored to ensure the preservation of its quality. Storage facilities shall
be conveniently located to facilitate access and prompt inspection.

Necessary precautions o avoid fire must be observed by removing oily rags,
waste, etc. at the end of daily work.

3. Civil Works
A. Painting works

a.

oty

All paint materials shall meet the requirements of the Standard Specifications
of the International Organization for Standardization (ISO), or equivalent, on
supplies. -

All paint materials shall be delivered to the job-site in their original containers
with labels and unbroken seals.

Manufacture or brand of painting materials proposed to be used by the
Contractor shall first be submitted to OAMSS-PPMD for approval to ensure
the quality of materials.

All exposed hardware, lighting fixtures and accessories, plumbing fixtures and
accessories, glass works and the like shall be appropriately protected to
prevent paint stains and damage from painting materials.

All paints and other coatings shall be mixed and applied strictly in accordance
with the manufacturers’ printed instructions.

Surface preparations and cleaning standard practices must be properly
followed  before application of painting products. These include metal,
concrete, plasters and wood surfaces and materials. Voids, cracks, and all
other defects shall be repaired with proper patching materials and flush
finished with the surrounding surfaces.

Accessories and other items to be painted and not specified herein, but
necessary to complete the work, shall be approved by OAMSS-PPMD. The
paint must be suited to the nature of the surface and materials.

Painting and varnishing works shall be done only during appropriate weather
conditions.

All hardware, such as but not limited to, door knobs, lighting fixtures, and
hinges, shall either be protected or removed prior to painting and varnishing
works.

Kerosene shall not be used as paint thinner.

Paints of different manufacturers shall not be mixed together.
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B. Carpentry and Joinery Works

a.

Different species of lumber herein specified for various parts of the structure
shall be well seasoned, sawn straight, sun-dried or kiln-dried, dressed S43 and
free from defects such as loose and unsound knots, pitches, pockets, splits,
borers, kinks, sapwood, cracks and other imperfections impairing its strength,
durability and appearance. Lumber grading must be in compliance with the
Philippine National Standards (PNS).

Plywood shall be of high quality grade and made of laminated wood strips
bonded together with water resistant resin glue and not less than 19mm in
thickness. The plywood shall be free from defects such as split veneer,
buckling or warping and shall conform to the requirements of the Philippine
Trade Standards 631-02. No plywood that contains urea-formaldehyde, which
is a health hazard, shall be used.

Fasteners such as nails, screws, bolts and straps shall be provided and used
where suitable for fixing carpentry and joinery works. All fasteners shall be
brand new and of adequate size to ensure rigidity of connections.

Lumber and other materials shall be protected from dampness during and after
delivery at the site.

Lumber shall be piled in orderly stacks, at least 15cm above the ground, andin
a sheltered place where it will be of least obstruction to work.

C. Masonry works (Cement plaster, cement overlay and grout)

a.

Portland cement, proposed to be used, shall conform with ASTM C-150 or
higher and shall first be submitted to OAMSS-PPMD for approval. Only one
(1) brand of cement shall be used for the whole masonry works.

Sand or fine aggregate shall be clean, clear, of sharp/river sand and well
graded and free from dust, clay, lumps, shale, alkali, surface coatings, organic
matter and other deleterious substances.

Water to be used shall be fresh and clean, free from ruinous amount of oil,
acids, alkali, organic materials, and other deleterious substances.

Surface preparations and cleaning standard practices must be properly
followed before application of cement mixfure.

All cement materials shall be mixed and applied strictly in accordance with the
manufacturer’s printed instructions.

Cement plaster shall consist of one (1) part Portland cement and two (2) parts
clean, washed sand measured by volume.

Materials shall be delivered in the manufacturer's original unbroken packages
or containers labeled plainly with the manufacturer's name and trademark. All
cement materials shall be kept dry until ready for use. It shall be stored off the
ground, under cover and away from “sweating walls” and other damp
surfaces.

Cement plaster shall not be applied on concrete and masonry surface that had
been coated with bituminous compound and other surfaces that have been
painted or previously plastered.

Plaster work shall be finished, leveled, plumbed, squared and true to line
within tolerance of 3mm in 3 meters-span without waves, cracks, blisters, pits,
crazing, discolorations, projections and other imperfections. Plaster work shall
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be formed carefully around contours, angles, and well screeded. Special care
shall be taken to prevent sagging and consequent dropping of mortar during
applications. There shall be no visible junction marks afier the final coat.

All loose, cracked, damaged or defective parts shall be repaired and re-
plastered in an acceptable and approved manner.

Wash-out pebble stones shall be of well graded sizes consisting of 4mm to
8mm round variation washed river gravel.

Wash-out pebble stone finish shall be properly sloped and rendered under-bed.
The under-bed mixture shall be spread to bring mortar under-bed to a level of
16mm below the finish floor line.

For concrete masonry works, the surface to be applied shall be first rendered a
scratch coat and made true to plane, leveled, plumbed and squared then
allowed to cure for seven (7) days.

Wash-out pebble stone mix shall consist of one part Portland cement and two
parts (1:2) wash-out pebble stone measured by volume.

Mixture shall be in approved containers to ensure that the specified materials
are controlled and accurately measured. Mixture measured by shovel or shovel
counts will not be permitted.

The aggregates introduced must be mixed in such a manner that the material
will be uniformly distributed throughout the mass.

Mortar boxes, pans etc., where mixtures are mixed shall be kept clean and free
from debris or dried mortar.

Concrete isetting bed must be sufficiently rough and all loose particles or
anything which will diminish bond shall be thoroughly cleaned off.

The concrete under-bed must be kept wet for at least four (4) hours before the
wash-out pebble stone mix is applied.

Wash-out pebble stone application mix shall be applied with pressure to obtain
solid adhesion to the under-bed and setting bed.

The finish surface shall be firmly, evenly, and monolithically applied.

When the surface applied with wash-out pebble stone mix has sufficiently set,
the cement paste shall be removed by use of sponge or water spraying
equipment used in this specific trade, in order to expose the wash-out pebble
stone quarter face but still intact.

Curing, cleaning and finishing. Once the wash-out pebble stone finish is
exposed to desired appearance, the surface shall be covered with damp burlap
or other approved covers. Once the surface is semi-dry and stable, it shall be
ready for curing.

For proper curing, keep the wash-out pebble stone finish moistened for a
period of at least seven (7) days by thoroughly wetting the surface three (3)
times a day and protecting it from sunlight, with burlap or other approved
covers.

Upon completion of the work and the surface has been completely cured, the
surface shall be washed with clean water and brushed thoroughly to produce a
clean and sparkling appearance. All cured surfaces shall be protected until
acceptance.
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4. Waterproofing works

a. Cracked surfaces must be plastered with a mixture of concrete and cementitious
water proofing acrylic polymer.

b. Concrete slab shall be properly graded to drain rainwater. A minimum pitch of
one percent (1%) is satisfactory to drain rain water freely into drain lines.

¢. All waterproofing materials, primers and topcoats, and other coatings shall be
mixed and applied strictly in accordance with the manufacturers’ printed
instructions.

d. All loose areas shall be refitted and well secured. Cracks, breaks and open seams
shall also be repaired. Where required or as directed in the membrane
waterproofing product instruction manual, prepared surface shall be prime coated.

e. Areas to be waterproofed must be cleaned and dried prior to priming. All fraces of
water, dirt, protruding materials, and other contaminants shall be removed first.

f Before work is started, the slope for drainage should be properly done and
provided in the prepared under-bed.

g. Waterproofing primer shall be applied by paint brush or roller brush. Drying time
of 30-40 minutes or depending on the condition of the surface, must be observed
before applying the first coat of waterproofing top coat (waterproofing film).

h. Waterproofing top coat (waterproofing film) shall be applied by paint or roller
brush. Drying time of 40minutes-1 hour or depending on the condition of the
surface, must be observed before applying the second coat of waterproofing top
coat,

i. Waterproofing top coat as second coat shall be applied by paint or roller brush.
Drying time of 40minutes-1 hour or depending on the condition of the surface
must be observed before applying the next coat/s (application of third and fourth
coat must also be done if required by OAMSS, at no additional cost).

j. Application of waterproofing on extruded surfaces one (1) foot or 300 millimeters
from the horizontal surface of the waterproofing top coat shall also be included.

k. All loose areas shall be refitted and well secured. Cracks, breaks and open seams
shall be repaired. Where required or as directed in the membrane waterproofing
product instruction manual, prepared surface shall be prime coated.

1. Flood testing after the application of waterproofing shall be performed.

5. Roofing Materials

a. All pre-painted metal sheets and roofing accessories shall be oven-baked, and
painted true to profiles.

b. All pre-painted roofing sheets shall be fabricated from cold rolled galvanized iron
sheets specially tempered steel for extra strength and durability. It shall conform
to the material requirements defined in PNS (67:1985).

c. Gutters, valleys, flashings, hip and ridge rolls shall be fabricated from gauge 24
(0.60mm) thick cold rolled plain galvanized iron sheets specially tempered steel.
Profile section shall be indicated on the plans.

d. Fastening hardware shall be of galvanized iron straps and rivets. G.I straps shall
be 0.60mm thick x 16mm gauge 24 and standard G.L rivets.

e. Before any installation begins, the Contractor shall ascertain that the top face of
the purlins is in proper alignment.




J.

All installation works shall be in accordance with the manufacturers’ printed
instructions.

In cutting pre-painted steel sheets to place the exposed color side down, cutting
shall be carried out on the ground and not over the top of the other painted roofing
product.

Power cutting or drilling to be done or carrted out on pre-painted products already
installed or laid in position, the area around holes or cuts shall be masked to shield
the paint from hot fillings.

Pre-painted steel roofing, walling products and accessories shall be delivered to
the job site in strapped bundles for proper storage and protection.

Sheets and/or bundles shall be neatly stacked on the ground, and if left in the
open, these shall be protected with tarpaulin.

6. Plumbing works

a.

b.

Gutters and downspouts shall be cleaned by removing leaves, branches and other
foreign materials.

Dome-type drains shall be made of stainless steel base with large free area,
flashing clamp and integral gravel stopper.
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Section VII. Drawings







