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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of 
Infrastructure Projects (hereinafter referred to also as the “Works”) through 
Competitive Bidding have been prepared by the Government of the Philippines for use 
by all branches, agencies, departments, bureaus, offices, or instrumentalities of the 
government, including government-owned and/or -controlled corporations, 
government financial institutions, state universities and colleges, local government 
units, and autonomous regional government. The procedures and practices presented 
in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of 
the Philippines or any foreign government/foreign or international financing institution 
in accordance with the provisions of the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit 
rates in a bill of quantities) types of contract, which are the most common in Works 
contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) 
the objectives, scope, and expected outputs and/or results of the proposed contract; 
(ii) the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) 
the obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs 
against the requirements of the specific Works to be procured. If duplication of a 
subject is inevitable in other sections of the document prepared by the Procuring 
Entity, care must be exercised to avoid contradictions between clauses dealing with 
the same matter.  

Moreover, each section is prepared with notes intended only as information for 
the Procuring Entity or the person drafting the Bidding Documents. They shall not be 
included in the final documents. The following general directions should be observed 
when using the documents: 

a. All the documents listed in the Table of Contents are normally required 
for the procurement of Infrastructure Projects. However, they should be 
adapted as necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address 
for bid submission,” should be furnished in the Instructions to Bidders, 
Bid Data Sheet, and Special Conditions of Contract.  The final 
documents should contain neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation 
to Bid, BDS, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, and Bill of Quantities are not part of 
the text of the final document, although they contain instructions that the 
Procuring Entity should strictly follow.  
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d. The cover should be modified as required to identify the Bidding 
Documents as to the names of the Project, Contract, and Procuring 
Entity, in addition to date of issue. 

e. Modifications for specific Procurement Project details should be 
provided in the Special Conditions of Contract as amendments to the 
Conditions of Contract.  For easy completion, whenever reference has 
to be made to specific clauses in the Bid Data Sheet or Special 
Conditions of Contract, these terms shall be printed in bold typeface on 
Sections I (Instructions to Bidders) and III (General Conditions of 
Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of 
Foreign-Assisted Projects, these will be covered by a separate issuance 
of the Government Procurement Policy Board.   

  



 

3 

 

TABLE OF CONTENTS 
 

Glossary of Terms, Abbreviations, and Acronyms ................................. 5 

Section I. Invitation to Bid ................................................................................ 8 

Section II. Instructions to Bidders ............................................................... 12 

1. Scope of Bid .............................................................................................. 13 

2. Funding Information .................................................................................. 13 

3. Bidding Requirements ............................................................................... 13 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ........ 13 

5. Eligible Bidders ......................................................................................... 14 

6. Origin of Associated Goods ....................................................................... 14 

7. Subcontracts ............................................................................................. 14 

8. Pre-Bid Conference ................................................................................... 14 

9. Clarification and Amendment of Bidding Documents ................................ 14 

10. Documents Comprising the Bid: Eligibility and Technical 
Components .............................................................................................. 15 

11. Documents Comprising the Bid: Financial Component ............................. 15 

12. Alternative Bids ......................................................................................... 16 

13. Bid Prices .................................................................................................. 16 

14. Bid and Payment Currencies ..................................................................... 16 

15. Bid Security ............................................................................................... 16 

16. Sealing and Marking of Bids ...................................................................... 17 

17. Deadline for Submission of Bids ............................................................... 17 

18. Opening and Preliminary Examination of Bids .......................................... 17 

19. Detailed Evaluation and Comparison of Bids ............................................ 17 

20. Post Qualification ...................................................................................... 18 

21. Signing of the Contract .............................................................................. 18 

Section III. Bid Data Sheet .............................................................................. 19 

Section IV. General Conditions of Contract ............................................. 23 

1. Scope of Contract ..................................................................................... 24 

2. Sectional Completion of Works ................................................................. 24 

3. Possession of Site ..................................................................................... 24 

4. The Contractor’s Obligations ..................................................................... 24 

5. Performance Security ................................................................................ 25 

6. Site Investigation Reports ......................................................................... 25 



 

4 

 

7. Warranty .................................................................................................... 25 

8. Liability of the Contractor ........................................................................... 25 

9. Termination for Other Causes ................................................................... 25 

10. Dayworks .................................................................................................. 26 

11. Program of Work ....................................................................................... 26 

12. Instructions, Inspections and Audits .......................................................... 26 

13. Advance Payment ..................................................................................... 26 

14. Progress Payments ................................................................................... 26 

15. Operating and Maintenance Manuals........................................................ 27 

Section V. Special Conditions of Contract ............................................... 28 

Section VI. Specifications .............................................................................. 31 

Section VII. Drawings ....................................................................................... 33 

Section VIII. Bill of Quantities ....................................................................... 52 

Section IX. Checklist of Technical and Financial Documents ........... 54 

 



 

5 

 

Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 
response to and in consonance with the requirements of the bidding documents. Also 
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 
who submits a bid in response to the requirements of the Bidding Documents. (2016 
revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases 
for bids, furnishing all information necessary for a prospective bidder to prepare a bid 
for the Goods, Infrastructure Projects, and/or Consulting Services required by the 
Procuring Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types 
of projects or activities of the GOP requiring adequate external technical and 
professional expertise that are beyond the capability and/or capacity of the GOP to 
undertake such as, but not limited to: (i) advisory and review services; (ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (v) 
management and related services; and (vi) other technical services or special studies. 
(2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and 
the Supplier or Manufacturer or Distributor or Service Provider for procurement of 
Goods and Services; Contractor for Procurement of Infrastructure Projects; or 
Consultant or Consulting Firm for Procurement of Consulting Services; as the case 
may be, as recorded in the Contract Form signed by the parties, including all 
attachments and appendices thereto and all documents incorporated by reference 
therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded.  
Contractor as used in these Bidding Documents may likewise refer to a supplier, 
distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to 
procurement whose funding source is from a foreign government, foreign or 
international financing institution as specified in the Treaty or International or Executive 
Agreement. (2016 revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the 
transaction of public businesses or in the pursuit of any government undertaking, 
project or activity, whether in the nature of equipment, furniture, stationery, materials 
for construction, or personal property of any kind, including non-personal or 
contractual services such as the repair and maintenance of equipment and furniture, 
as well as trucking, hauling, janitorial, security, and related or analogous services, as 
well as procurement of materials and supplies provided by the Procuring Entity for 
such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health 
maintenance services, and other services essential to the operation of the Procuring 
Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology 
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 
solid waste management systems, shore protection, energy/power and electrification 
facilities, national buildings, school buildings, hospital buildings, and other related 
construction projects of the government. Also referred to as civil works or works. (2016 
revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by 
the agency which shall be consolidated in the procuring entity's Annual Procurement 
Plan. (GPPB Circular No. 06-2019 dated 17 July 2019) 
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PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 

 

 
Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to 
decide whether to participate in the procurement at hand. The IB shall be posted in 
accordance with Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also 
indicate the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the 
time the IB is first advertised/posted until the deadline for the submission and 
receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website 
where it may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information 
contained in the IB must conform to the Bidding Documents and in particular to the 
relevant information in the Bid Data Sheet. 
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Invitation to Bid for the  

DFA CAGAYAN DE ORO PROPERTY RENOVATION AND REHABILITATION 
WORKS 

 

1. The Department of Foreign Affairs, through the authorized appropriations under the   
Building Fund FY 2022, intends to apply the sum of Eleven Million One Hundred 
Ninety-Four Thousand Five Hundred Twenty-Five and 6/100 Only (Php 
11,194,525.06) being the Approved Budget for the Contract (ABC) to payments under 
the contract for the Procurement DFA Cagayan De Oro Property Renovation and 
Rehabilitation Works. Bids received in excess of the ABC shall be automatically 
rejected at bid opening. 

 

2. The Department of Foreign Affairs now invites bids for the “DFA Cagayan De Oro 
Property Renovation and Rehabilitation Works”, described as follows: 

 

Lot 
No. 

 
Project Specification 
 

Approved Budget for the 
Contract (PhP) 

Non-refundable 
Bid Fee (PhP) 

1 

DFA Cagayan De Oro 
Property Renovation 
and Rehabilitation 
Works 

Eleven Million One Hundred 
Ninety-Four Thousand Five 
Hundred Twenty Five and 6/100 
Only  

Php 25,000.00 

 
3. The Department of Foreign Affairs now invites bids for the above Procurement 
Project. The details of the project are stated in the Technical Specifications. The 
description of an eligible bidder is contained in the Bidding Documents, particularly, in 
Section II (Instructions to Bidders).  
 
4. Bidding will be conducted through open competitive bidding procedures using a 
non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing 
Rules and Regulations (IRR) of Republic Act (RA) No. 9184. 
 
5. Bidding is open to all interested bidders, whether local or foreign, subject to the 
conditions for eligibility provided in the 2016 revised IRR of RA No. 9184. 
 
Prospective Bidders may obtain further information from the Department of Foreign 
Affairs and inspect the Bidding Documents at 2330 Roxas Boulevard, Pasay City, 
1300 during office hours or from 8:00 a.m. to 5:00 p.m. 
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6. A complete set of Bidding Documents may be acquired by interested Bidders on 21 
January 2023, Wednesday, from the BAC Secretariat and at 
https://dfa.gov.ph/ongoing-projects. 
 
It may also be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and the website of the 
Procuring Entity, provided that Bidders shall pay the applicable fee for the Bidding 
Documents not later than the submission of their bids. 
 
7. The DFA-BAC has scheduled the following activities for the said Project: 
 

First Pre-bid 
Second Pre-

Bid 

Deadline for 
Submission 

and Receipt of 
Bids 

Bid Opening 
Post 

Qualification 

30 January 
2023, 
Monday,  
2:00 P.M. 

06 February 
2023, Monday,  
2:00 P.M. 

20 February 
2023, 
Monday,  
12:00 P.M. 

20 February 
2023, 
Monday,  
2:00 P.M. 

24  February 
2023, Friday, 
2:00 P.M.  

Venue: Bids and Awards Committee (BAC) Conference Room, 12th Floor, DFA Main 
Building, Roxas Boulevard, Pasay City and Online Video Conference 

 
The DFA-BAC will hold Pre-Bid Conferences on the above-stated dates, which 
shall be open to all interested bidders. 

 

8. Prospective bidders may visit the project site from 21 January 2023 to 19 February 
2023 (except weekends and public holidays), between 9:00 am and 5:00 pm. Please 
contact MR. JOSEPH MICHAEL C. LAGUE (Mobile number 09778198987 email 
address: joseph.lague@dfa.gov.ph), Administrative Officer/ Signing Officer of the 
Consular Office Cagayan De Oro  at  5F BPO Tower, SM Downtown Premier, Claro 
M. Recto Ave corner Osmena St .,Cagayan de Oro City to set a site visit schedule.  

 
9. The Procuring Entity shall allow the bidder to present its proof of payment for the 
fees through physical submission, facsimile, or email submissions.   
 
10. Bids must be duly received by the BAC Secretariat at the address below on 08 
February 2023, Wednesday, 12:00 P.M. Late bids shall not be accepted. 
 
11. All Bids must be accompanied by a bid security in any of the acceptable forms and 
in the amount stated in ITB Clause 14. 
 
12. Bid opening shall be on 20 February 2023, Monday, 2:00 P.M. at the given address 
below and/or via BAC Video Conferencing. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity through online video 
conference. Late bids shall not be accepted. 

https://dfa.gov.ph/ongoing-projects
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13. The Department of Foreign Affairs reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to contract 
award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 
 
14. For further information, please refer to: 

DFA-BAC Secretariat 
Department of Foreign Affairs 
12th Floor, DFA Main Building, 
2330 Roxas Boulevard, Pasay City 1300 
Tel. No. 834-3041 or 834-4823; Fax no. 831-9584 
Email address: bac.secretariat@dfa.gov.ph 
 

15. You may visit the following website to download the Bidding Documents: 
https://dfa.gov.ph/ongoing-projects. 

 

20 January 2023, in Pasay City 

 

 

 

 
      __________________________________ 
                                                                                   CHARLIE P. MANANGAN 

                                                                                           BAC Chairperson

https://dfa.gov.ph/ongoing-projects
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Section II. Instructions to Bidders 
 

 
Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary 
for bidders to prepare responsive bids, in accordance with the requirements of the 
Procuring Entity.  It also provides information on bid submission, eligibility check, 
opening and evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Department of Foreign Affairs invites Bids for the DFA 
Cagayan De Oro Property Renovation and Rehabilitation Works, with Project 
Identification Number PB-GS-01-2023.  
 
The Procurement Project (referred to herein as “Project”) is for the construction 
of Works, as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for Building 
Fund FY 2022 in the amount of Php 11,194,525.06. 
 

2.2. The source of funding is: 
a. Building Fund FY 2022. 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by the 
BAC through the issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contracted Works and the 
conditions for this Project, such as  the location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the 
terrain, geological conditions at the site communication facilities, requirements, 
location and availability of construction aggregates and other materials, labor, 
water, electric power and access roads; and (d) other factors that may affect 
the cost, duration and execution or implementation of the contract, project, or 
work and examine all instructions, forms, terms, and project requirements in the 
Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 
contract.  They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 
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2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially 
capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed, within the last 
five (5) years immediately before the deadline for the submission of bids, 
a Single Largest Completed Contract (SLCC) that is similar to this 
Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR 
of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has 
the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding Document 
prepared for this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 
of the 2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN. 

 
7. Subcontracts 
 

7.1. Subcontracting is not allowed.  
 
8. Pre-Bid Conference 

The Procuring Entity will hold pre-bid conferences for this Project on the 
specified dates and times through videoconferencing/webcasting} as indicated 
in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any 
part of the Bidding Documents.  Such requests must be in writing and received 
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by the Procuring Entity, either at its given address or through electronic mail 
indicated in the IB, at least ten (10) calendar days before the deadline set for 
the submission and receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of 
the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other than 
English, it must be accompanied by a translation in English, which shall 
be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines.  For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid. 
 

10.3. In case of joint ventures, a special PCAB License, and registration for 
the type and cost of the contract for this Project, shall be required. Any 
additional type of Contractor license or permit shall be indicated in the 
BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided.  These key personnel must meet the required minimum years 
of experience set in the BDS. 
 
A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised 
IRR of RA No. 9184. 
 
 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder.  However, for 
purposes of bid evaluation, Bids denominated in foreign currencies shall 
be converted to Philippine currency based on the exchange rate as 
published in the BSP reference rate bulletin on the day of the bid 
opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
 

 
15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until 20 June 2023. Any bid not 
accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 
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16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its 
Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission 
to the given website or any other electronic means, the Bidder shall submit an 
electronic copy of its Bid, which must be digitally signed. An electronic copy that 
cannot be opened or is corrupted shall be considered non-responsive and, thus, 
automatically disqualified. 

 
17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ representatives 
who are present shall sign a register evidencing their attendance. In case 
videoconferencing, webcasting or other similar technologies will be 
used, attendance of participants shall likewise be recorded by the BAC 
Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 
evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria.  The BAC shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened 
and evaluated simultaneously so as to determine the Bid or combination 
of Bids offering the lowest calculated cost to the Procuring Entity.  Bid 
Security as required by ITB Clause 16 shall be submitted for each 
contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for all the lots participated in by the prospective Bidder. 

  
 
 
 
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 
indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 
Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify 
in detail, information, or requirements included in the ITB found in Section II, which 
are specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific 
information in relation to corresponding clauses in the ITB and has to be prepared 
for each specific procurement. 
 
The Procuring Entity should specify in the BDS information and requirements 
specific to the circumstances of the Procuring Entity, the processing of the 
procurement, and the bid evaluation criteria that will apply to the Bids.  In preparing 
the BDS, the following aspects should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as 
necessitated by the circumstances of the specific procurement, must also be 
incorporated. 
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Bid Data Sheet 

ITB 
Clause 

 

5.2 For this purpose, contracts similar to the Project refer to contracts which 
have the same major categories of work, which shall be:  
 
General renovation/rehabilitation works or construction of new buildings. 
 
 
 

7 Subcontracting is not allowed. 

10.3 Building permit 

10.4 
 

The key personnel must meet the required minimum years of experience 
set below: 

 
CONTRACTOR'S PERSONNEL QUALIFICATIONS 

The minimum requirements of Contractor’s key personnel to be 
assigned to the Contract is as follows: 

1. Project Engineer/Architect 

Qualified Engineering (Architect/ Civil/ Mechanical/ Electrical) 
expert/s with relevant experience. 

The qualified expert/s shall be in charge of the design, 
implementation and supervision of works on the project. 

For the qualified expert/s and other proposed key members, 
the Contractor shall provide the following information: 

a. Professional Qualifications; 
b. Relevant Education and levels and dates; 
c. Chronological employment history, including role in any 

previous similar projects; and 
d. At least five (5) years of experience in similar projects. 

 
2. Health and Safety Officer 

 

Assigned Safety Officer will be responsible for the overall 
safety of the project. He/She shall ensure safe working 
conditions and compliance with all safe operating procedures 
in the site. 

The Contractor shall provide the following information: 

a. DOLE Certification; 
b. Relevant Education and levels and dates; 
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c. Chronological employment history, including role in any 
previous similar projects; and 

d. At least two (2) years of experience in similar projects. 
 

3. Foreman 

Assigned foreman will work under the direction of the 
Contractor/Project Engineer to identify phases of the work. 
He/She shall be responsible with the timely progress 
monitoring of the project and ensure workers are 
knowledgeable and qualified, and assign them according to 
their skill sets. 

The Contractor shall provide the following information: 

a. Relevant Education and levels and dates; 
b. Chronological employment history, including role in any 

previous similar projects; and 

c. At least two (2) years of experience in similar projects. 

10.5 The minimum major equipment requirements are the following: 

REQUIREMENTS  

 

No. Qty Description 

1 1 vehicle Delivery truck 

2 1 set Welding machine 

3 2 sets Electrical Drill/ Driving tools 

4 10 sets Sched. 20 GI  Scaffolding set 
including bracing (1.2m x 
1.7m) 

5 1 set Portable Generator set 
including fuel 

6 2 pcs ABC type fire extinguishers 

7 1 pc Multi-tester 

8 1 set Cement mixer 
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9 1 set Tile Cutter 

10 1set Pipe cutter 

 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any 
of the following forms and amounts: 
 

a. The amount of not less than Php 223,890.50, if bid security is in 
cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit; 
 

b. The amount of not less Php 559,726.25 if bid security is in Surety 
Bond. 

19.2 Partial bid is not allowed. 

20 Compliance with Local Government Unit (LGU) requirements regarding 
building renovation works; and application and  energization from 
Electric Utility Company. 

21 Submission of the following documents 
 
 

1. Inception report; and 
2. Construction safety and health program approved by the DOLE. 
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Section IV. General Conditions of Contract 

 

 
Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with 
the Special Conditions of Contract in Section V and other documents listed therein, 
should be a complete document expressing all the rights and obligations of the 
parties. 
 
Matters governing performance of the Contractor, payments under the contract, or 
matters affecting the risks, rights, and obligations of the parties under the contract 
are included in the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only 
through the Special Conditions of Contract.  
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Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation.  
Herein clauses shall serve as the secondary source for the terms and 
conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment.   
  

1. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

 
2. Possession of Site 

 
4.1. The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works.  If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 
Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 
 

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex “E” of the 
2016 revised IRR of RA No. 9184. 

 
3. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 
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4. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant 
to  RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract. 

  
5. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 
 
The Contractor may visit the site on any working day before the date for the 
opening of bids. 

 
6. Warranty  
 

6.1  In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offset 
to recover the costs. 

6.2  The warranty against Structural Defects/Failures, except that occasioned-
on force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity.  Specific duration 
of the warranty is found in the SCC. 

7. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 
and severally liable to the Procuring Entity. 

8. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
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implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB 
Clause 4. 
 
 

9. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 
in advance for additional work to be paid for in that way. 

 
10. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 
period stated in the SCC.  If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity’s Representative 
may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been 
submitted. 

 
11. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required. 
 

12. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
13. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  
Such requests for payment shall be verified and certified by the Procuring 
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Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the 
SCC, materials and equipment delivered on the site but not completely put in 
place shall not be included for payment. 
 
 

14. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or 
operating and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 
dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of Contract 
 

 
Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring 
Entity in providing contract-specific information in relation to corresponding clauses 
in the GCC found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying 
contractual requirements linked to the special circumstances of the Procuring Entity, 
the Procuring Entity’s country, the sector, and the Works procured.  In preparing this 
Section, the following aspects should be checked: 
 

a. Information that complements provisions of the GCC must be 
incorporated. 

 
b. Amendments and/or supplements to provisions of the GCC as 

necessitated by the circumstances of the specific purchase, must also be 
incorporated. 

 
However, no special condition which defeats or negates the general intent and 
purpose of the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC 
Clause 

 

2 Not Applicable 

4.1 Schedule of delivery of the possession of the site will be based on the 
submission of the Inception Report. 

5 The site investigation reports are:  
 
Inception report (Annex A) 
 
Inception report format are as follows: 
 

1. INTRODUCTION 
2. PROJECT SCOPE OF WORKS 
3. PROJECT APPROACH 
4. CONSTRUCTION METHODOLOGY 
5. PROJECT MANAGEMENT TEAM CHART 
6. GANTT CHART 

NOTE:  upon issuance of Notice to Proceed OAMSS-EMD will provide a 
sample format from previous projects for reference of the winning 
contractor. 

 

6.2 
WARRANTY SECURITY 

The Contractor shall provide a warranty against defects in the 
workmanship in accordance with Section 62.2 of RA 9184’s IRR. 
 
The Contractor shall post any allowable form of warranty security in the 
appropriate amount, valid for at least one (1) year from the issuance of a 
Certificate of Final Acceptance. 

7.2 In case of other structures, such as bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures, Two (2) years. 

10  
Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 
 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within [5] five days of delivery of the Notice of Award. 

13 
TERMS OF PAYMENT 

Terms of Payment 

1. Progress billing and payment shall be as follows: 
a. 5% of the Contract Price: Upon submission of Inception 

Reports (refer to “Annex A” for Inception report overview). 
b. 10% of Contract Price: Upon complete delivery of 

engineering design and details. 
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c. 20% of the Contract Price: Upon mobilization of 
construction materials.  

d. 35% of the Contract Price: Upon completion of 50% 
construction accomplishment and complete delivery of 
materials. 

e. 30% of the Contract Price: Upon completion of the project. 
 

Ten percent (10%) of the gross amount due for each of the progress 
billings shall be withheld by the Department as retention money. 

The retention money shall be released only after the issuance of the 
Certificate of Final Acceptance by OAMSS, and submission by the 
Contractor of the required warranty security, as stated in these Technical 
Specifications. 

The Contractor shall be paid within thirty (30) working days upon the 
submission of the sales invoice, or its equivalent, and other supporting 
documents examined by the Office of Financial Management Services-
Financial Resource Management Division (OFMS-FRMD). Payments 
shall be made through List of Due and Demandable Accounts Payable 
(LDDAP). 

All payments shall be inclusive of all applicable taxes and other lawful 
charges. 

14 Materials and equipment delivered on the site but not completely put in 
place shall be included for payment.  

15.1 Operating and maintenance manuals are required upon issuance of 
certificate of completion and acceptance. 
 
“As built” drawings are required upon issuance of certificate of completion 
and acceptance. 
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Section VI. Specifications 

 

 
Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond 
realistically and competitively to the requirements of the Procuring Entity without 
qualifying or conditioning their Bids.  In the context of international competitive 
bidding, the specifications must be drafted to permit the widest possible competition 
and, at the same time, present a clear statement of the required standards of 
workmanship, materials, and performance of the goods and services to be procured.  
Only if this is done will the objectives of economy, efficiency, and fairness in 
procurement be realized, responsiveness of Bids be ensured, and the subsequent 
task of bid evaluation facilitated.  The specifications should require that all goods 
and materials to be incorporated in the Works be new, unused, of the most recent 
or current models, and incorporate all recent improvements in design and materials 
unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  
The use of metric units is mandatory.  Most specifications are normally written 
specially by the Procuring Entity or its representative to suit the Works at hand.  
There is no standard set of Specifications for universal application in all sectors in 
all regions, but there are established principles and practices, which are reflected in 
these PBDs. 
 
There are considerable advantages in standardizing General Specifications for 
repetitive Works in recognized public sectors, such as highways, ports, railways, 
urban housing, irrigation, and water supply, in the same country or region where 
similar conditions prevail. The General Specifications should cover all classes of 
workmanship, materials, and equipment commonly involved in construction, 
although not necessarily to be used in a particular Works Contract.  Deletions or 
addenda should then adapt the General Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  
In the specification of standards for goods, materials, and workmanship, recognized 
international standards should be used as much as possible.  Where other particular 
standards are used, whether national standards or other standards, the 
specifications should state that goods, materials, and workmanship that meet other 
authoritative standards, and which ensure substantially equal or higher quality than 
the standards mentioned, will also be acceptable.  The following clause may be 
inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
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Wherever reference is made in the Contract to specific standards and codes to be 
met by the goods and materials to be furnished, and work performed or tested, the 
provisions of the latest current edition or revision of the relevant standards and 
codes in effect shall apply, unless otherwise expressly stated in the Contract.  
Where such standards and codes are national, or relate to a particular country or 
region, other authoritative standards that ensure a substantially equal or higher 
quality than the standards and codes specified will be accepted subject to the 
Procuring Entity’s Representative’s prior review and written consent.  Differences 
between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 
Representative at least twenty-eight (28) days prior to the date when the Contractor 
desires the Procuring Entity’s Representative’s consent.  In the event the Procuring 
Entity’s Representative determines that such proposed deviations do not ensure 
substantially equal or higher quality, the Contractor shall comply with the standards 
specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person 
drafting the Bidding Documents.  They should not be included in the final Bidding 
Documents. 
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Republic of the Philippines 
DEPARTMENT OF FOREIGN AFFAIRS 

2330 Roxas Boulevard, Pasay City 
 

TECHNICAL SPECIFICATIONS 
DFA CAGAYAN DE ORO PROPERTY RENOVATION AND REHABILITATION 

WORKS 
 

ITEM PARTICULARS 

I.  BACKGROUND 
 
The DFA Building is located in the Limketkai Center near Robinsons Mall, 
Cagayan de Oro City. It was purchased in 2007 from Metrobank.  
 
The property was left uninhabited when CO Cagayan de Oro transferred 
to Ayala Land's Centrio Mall in June 2014. It is mostly used now as a 
passport records storage and stockroom of old properties of CO CDO. 
 
The property is required to be renovated to be used again as an office 
building.  

II.  OBJECTIVE 
 
The Department is in need of a reputable construction company that will 
provide reliable and efficient works with the deployment of skilled 
manpower, materials, equipment and supervision. The project aims to: 
 

1. Give its occupants safe and convenient working environment; 
2. Ensure safe working conditions at the DFA premises preventing 

injury and loss of life; 
3. Comply with statutory requirements such as the National 

Building Code, Fire Code of the Philippines, Philippine Green 
Building Code and other related codes/laws. 

 

III.  GENERAL DESCRIPTION 
 
The project shall cover the full renovation and rehabilitation works of the 
DFA Cagayan de Oro property in Limketkai Drive, LKKS, Lapasan, 
Cagayan de Oro. The project site is approximately 1,369.31 square meters 
of floor area within the existing lot area of 1,161 sq.m. lot. 
 
The building has 2 floors and a roof deck. The property has a parking space 
located at the rear side of the building. Based on recent reports the 
property is said to be located in a flood prone area. Due to its elevation, 
flood coming from the main road does not enter the building however 
access to the building from outside may be difficult. 
 
The property roof deck shows deterioration and requires to have new water 
proofing (bitumen-based liquid membrane and/or bitumen-based roll 
membrane material) 
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IV.  PROJECT LOCATION 
Southern Homes Limketkai Drive, LKKS, Lapasan, Cagayan de Oro 
Lot Area: 1,161 sq.m. 
Building Area: 1,369.31 sq.m. 
No. of floors: 2 floors and a roof deck.  
 

V.  SCOPE OF WORKS STATEMENT 
OF 
COMPLIANCE 

 SCOPE OF WORKS ARE AS FOLLOWS: 
 
General Requirements 

1. Mobilization and Demobilization works; 
2. Inception reports and engineering design; 
3. Temporary facilities; 
4. Permit, fees and clearances; 
5. Application of electricity connection to an existing 

Electrical Utility Company; 
6. Conduct testing and commissioning including 

leak test; 
7. Produce and provide shop drawings 
8. Prepare and submit Bill of Quantities, Contract 

Drawings, Complete As-built drawings, technical 
specifications; 

9. Temporary safety, first aid facilities and 
equipment; 

10. Safety requirements against COVID 19; 
11. Cleaning and Waste Management. 

 
Architectural 

1. Exterior wall finishes repainting works 
2. Other Wall finishes 

a. Tiling works: Accent state tiles (60cm x60 
cm) 

3. Signage 
a. Installation of brass DFA Logo with 

backlight 
b. Installation of 20mm aluminum C-channel 

for signage framing. 
4. Plant box finishes 

a. Application of new stucco finish in lace 
trowel texture ("anay" texture); 

5. Exterior Ceiling 
a. 12mm thick moisture resistant gypsum 

board with flat white painted finish; 
b. 7"x2.95m PVC ceiling panels (White wood 

grain finish)  
6. Exterior flooring 

a. Replacement of existing pavers to square 
concrete pavers 60cm x 60cm; 
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b. Non-skid 30x30 cm beige slate-like tiles 
for stairs; 

c. Cement flooring in textured brush finish 
for PWD ramp. 

7. Exterior windows; 
a. Replacement of broken glass window left 

side of the building 
b. Cleaning of existing windows including 

window frames. 
8. Waterproofing works 

a. Surface preparation for installation of new 
hot membrane bitumen-based liquid 
membrane and/or bitumen-based roll 
membrane material for roof deck including 
exterior surfaces at the roof deck area. 

9. Painting works using vanilla ice semi gloss latex 
for interior walls; 

10. Tiling works 
a. Removal of existing wall tiles 
b. Supply and installation of 30 x 30 cm gloss 

white wall tiles for toilet; 
c. Installation of new 10 x 20 cm subway 

white tiles for kitchen backsplash. 
11. Operable wall 

a. Installation of operable wall/ accordion 
door in laminated MDF finish for 
conference room including all accessories 
and consumables in accordance to plans 
and specifications. Repainting works of 
interior partitions, stairs and wall finishes; 

b. Masonry works; 
c. Painted CHB wall at entrance; 
d. Painted CHB wall at kitchen; 
e. Painted CHB wall at holding area; 

12. Interior ceiling 
a. New ceiling boards including hangers 

supports, accessories and consumables; 
i. Toilet areas 3.5mm 4' x 8’ fiber 

cement board and painted finish 
ii. General ceiling at storage and 

other non-office/ support areas: 
3.5mm x 4' x 8' fiber cement board 
and with painted finish; 

iii. Office areas: 60 x 60 cm acoustic 
ceiling panel boards. 

13. Interior flooring 
a. Removal of existing floor tiles; 
b. Supply and installation of new tiles; 
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i. General flooring on all areas: 60cm 
x 60cm white carrara marble-look 
porcelain tiles; 

ii. Toilet and kitchen: 30cm x 30cm 
non-skid white tiles. 

14. Doors and windows; 
a. Doors; 

i. Relocation kitchen door; 
ii. Removal of pantry door; 
iii. Removal of unnecessary entrance 

door in front; 
iv. Re-painting/Re-staining of wooden 

doors including installation of new 
hardware such as door hinges and 
door knobs. Repainting works of 
roofing, eaves and gutters; 

b. Windows 
i. Repair of deteriorated window 

framing and accessories 
ii. Cleaning of window glasses and 

frames 
iii. Repainting works of window steel 

grills 
15. Modular works 

a. Kitchen 
i. Kitchen countertop 
ii. Supply and Installation of ¾” 

Granite Slab in Bullnose finish 
including consumables and 
accessories Kitchen rehabilitation 

iii. Fabrication of kitchen cabinet 
using ¾” Marine Plywood in Ducco 
Painted Finish or Laminated Finish 
(preferred) including hardware, 
consumables and accessories 

b. Others 
i. Furnishings: Supply and 

installation of combi blinds for 
windows. 

16. Waterproofing works for roof deck, balcony, 
parapet walls. concrete reservoir, concrete roof, 
adjacent walls and plant box; 

17. Repair of crack slab using low viscosity injected 
epoxy resin suitable in both dry and damp 
conditions. 

 
Mechanical 
 

1. Supply and Installation of air-conditioning units 
including consumables and accessories. 
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a. 5 TR Floor Mounted Inverter Type 
(Lounge/Waiting Area); 

b. 5 TR Floor Mounted Inverter Type 
(Processing Section); 

c. 3 TR Floor Mounted Inverter Type 
(Releasing & Cashier) 

d. 1 TR Wall Mounted Inverter Type 
(Conference Room); 

e. 4 TR Floor Mounted Inverter Type (Open 
Office Area); 

f. 2 TR Wall Mounted Inverter Type 
(Function Hall); and 

g. Widow Inverter Type (Office 1 and Office 
2). 

 
2. Supply and installation of ventilation units 

a. Ceiling mounted exhaust fan (toilets); and 
b. Air Cooler (holding area). 

 
Electrical 
 

1. Installation of lighting fixtures including supports, 
boxes and dropped flexible metal conduit. 

a. 2 x 18 watts LED troffer light (600mm x 
1200mm); 

b. 9 watts LED recessed mounted down 
light; 

c. 20 watts LED tube light batten type; 
d. Emergency lights; and 
e. 3 watts LED exit lights. 

 
2. Complete electrical works for power and lighting 

system including wiring devices; 
 

3. Conduits works include necessary fittings, 
supports, painting works. fire retardant sealants, 
and other accessories; 

 
4. Installation of sub-feeder cables (MDP to lighting 

and power panes); and 
 

5. Installation of Panel boards. 
 

6. Others 
a. Electric meter; 
b. 1.5 HP, 230V, 3P, 60Hz, Automatic Water 

Booster Pump; and 
c. Surface type utility box. 
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Plumbing and Sanitary 
 

1. De-clogging works of existing plumbing and 
sanitary system. 

 
2. Complete plumbing and sanitary works including 

lavatory and water closet for toilet and bath; 
 

3. Complete plumbing and sanitary works for 
kitchen 

 
Fire Protection 
 

1. Supply and installation of portable fire 
extinguishers 10 lbs ABC Dry powder. 

Others 
 

1. Installation of CCTV system including cameras, 
monitoring and data storage system, conduiting 
works, wiring and cables. 

 
The Contractor Shall: 
 

1. Provide inception reports and methodologies to 
be submitted to OAMSS-EMD prior to 
commencement of works; 

 
2. Presumed to have inspected the site thoroughly 

before the commencement of work to the extent 
that it has satisfied itself as to the suitability and 
accessibility of the site for the purpose of 
execution and completion of all works specified 
in this contract. In this regard, the Contractor is 
estopped from claiming work and change orders 
arising from site conditions which could have 
been inspected by the Contractor before the 
commencement of work; 

 
3. Provide all labor, supervision, equipment and 

materials for the supply, delivery, dismantling, 
installation and commissioning related to the 
project; 

 
4. Provide brand new items for the project with the 

technical specifications approved and to the 
satisfaction of the Department not limited to the 
following; 

 
5. Erect and properly maintain at all times, as 

required by the conditions and progress of the 
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work, such as barriers, shoring, supports, 
braces, lights, danger signs and necessary 
safeguards, as will protect workmen and the 
public and as will effectively prevent any injury to 
persons and damage to property in consequence 
of his work; 

 
6. Accept the existing property as-is where is; 

 
7. Ensure safety of its workers all the time by 

deploying safety elements such as, but not 
limited to, personal protective equipment (PPEs), 
personnel identification paraphernalia, safety 
orientation activities, health and safety 
provisions, etc.; 

 
8. Take all necessary precautions for the safety of 

employees and workmen on the project, and 
comply with all Laws to prevent injury to persons 
on, about, or adjacent to the premises where the 
project is being performed; 

 
9. Take photographs of all works that will be done 

in the project. Photographs should include before 
and after photos; 

 
10.  Submit for approval of OAMSS-EMD an 

inception report including program of works in 
Gantt chart form, plans, and unit technical 
specifications, bill of quantities before completion 
of the complete engineering design; 

 
11. Submit the electronic and hard-copy of the 

complete engineering design plans, 
specifications, and as-built plans of the project 
signed and sealed by duly Licensed 
Professional/s as required by the Building Code; 

12. Dismantle, pack, and store the existing 
equipment for proper disposal procedure of the 
DFA; 

 
13. Conduct coordination meetings with the DFA 

representative/s; 
 

14. Provide key personnel for the supervision and 
project management for the project. designate a 
responsible member of his organization at the 
site, whose duty shall be the prevention of 
accidents and damage to the project, the DFA's 
property, and adjoining property. 
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15. Execute the necessary 

mobilization/demobilization of manpower, 
equipment, and materials on site for the project 

 
16. Secure and pay necessary securities/bonds, 

including the appropriate performance security 
upon award of contract and valid until the 
issuance of a Certificate of Final Acceptance, in 
accordance with Section 39 of RA 9184’s IRR; 

 
17. Secure and pay necessary insurance and 

permits needed for the completion of the project; 
 

18. Provide provisions for all necessary formwork 
and steelworks as needed in the project; and, 

 
19. Supply materials and services not expressly 

indicated in the technical specification, drawings, 
or in other contract documents, which may be 
necessary for the complete and proper design, 
installation, and commissioning of works. All 
such necessary works shall be provided by the 
Contractor to ensure a functional and efficient 
system without extra cost to the Department. 

 

VI.  DRAWINGS 
 
Refer to "Annex B" for the drawings. 
 

 

VII.  TECHNICAL SPECIFICATIONS 
 
Refer to "Annex C" for Bill of Quantities and “Annex 
D” for the Detailed Unit Price Analysis (DUPA). 
 
Please note that in case of discrepancy between the 
BOQ and the DUPA,  the BOQ shall prevail.  
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VIII.  MINIMUM CONTRACTOR'S EQUIPMENT 
REQUIREMENTS  

No. Qty Description 

1 1 vehicle Delivery truck 

2 1 set Welding machine 

3 2 sets Electrical Drill/ Driving 
tools 

4 10 sets Sched. 20 GI  
Scaffolding set including 
bracing (1.2m x 1.7m) 

5 1 set Portable Generator set 
including fuel 

6 2 pcs ABC type fire 
extinguishers 

7 1 pc Multi-tester 

8 1 set Cement mixer 

9 1 set Tile Cutter 

10 1set Pipe cutter 

 
The Contractor shall submit the proof of 
rental/ownership of all equipment listed above during 
the Post-Qualification. 
 

 

IX.  QUALIFICATION 
 
The Contractor shall comply with the following minimum 
requirements: 
 

1. With at least 10 years of experience in renovation 
and construction works; 

 
2. PCAB License with a minimum size range of 

Small B, category C & D General Building GB-1. 
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X.  CONTRACTOR'S OBLIGATION 
 
The Contractor shall: 
 

1. Abide by all existing laws, codes, rules and 
regulations set forth by all government units and 
authorities; 

 
2. Submit all documents produced as part of the 

design services to OAMSS-EMD for review and 
approval, in accordance with the terms of the 
contract; 

 
3. Ensure that skilled experience craftsmen will 

undertake the renovation works to ensure first 
class quality, appearance and durability of 
completed work; 

 
4. Secure and pay from their own funds, the 

necessary permits including but not limited to, 
building permit, licenses, clearances and other 
documents required under National Building 
Code and other related laws, rules and 
regulations, and bear all costs, duties, fees and 
other charges thereof. 

 
5. Provide the services in a proper, professional 

and workmanlike manner at all times; 
 

6. Retain sufficient number of personnel with the 
expertise required to provide the services;  

 
8. Provide the Department a dedicated hotline for 

emergency calls. This includes weekdays and 
Holidays; 

 
9. Ensure that service personnel wear proper 

uniforms and identification cards inside the 
Department's premises; 

10. Be responsible for the safety and cleanliness of 
the working area at all times. At the end of the 
day’s work, all tools, equipment, and unused 
materials shall be put away in an orderly manner 
inside the designated areas in the site; 

 
11. Deem to have inspected, and be satisfied as to 

the suitability and accessibility of the site 
required to execute and complete all works 
specified in this contract; 
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12. Provide weekly progress reports to OAMSS-
EMD with photographs indicating corresponding 
dates; 

 
13. Submit working drawings of any modification 

prior to the execution of work subject for review 
and approval of OAMSS-EMD; 

 
14. Submit As-Built Drawings of the project in A3 

size and electronic copy using editable 2013 
CAD format, including measurements of all 
works performed in the project;  

 
15. Submit the methodologies and plans for all 

phases of the work to the Department for review 
and approval. Such approval shall not be 
construed to relieve the Contractor of its 
responsibilities, liabilities and obligations in the 
Contract. 

 
16. Ensure complete coordination with OAMSS-

EMD and DFA Security regarding hot works 
(welding or cutting works) to be done in the DFA 
Premises. The Contractor must provide fire 
extinguishers during hot works and safety 
personnel to oversee hot works operations. 

 
17. Be solely responsible for the protection, security 

and safety of their personnel, third parties, 
equipment, installation, the public, building 
structure and others. 

 
18. The Contractor shall be primarily responsible for 

all safety measures in prosecuting the Work in 
accordance with the safety manual approved by 
the Construction Industry Authority of the 
Philippines (CIAP) (30.01).  

 
19. Provide necessary protection, including sheet 

piles, barricades, sufficient warning lights, 
danger signals, and other signs, if needed, 
against harm or damage to adjacent properties, 
persons, shrubs, trees, lawns, structures, and 
utilities therein. 

 
20. Ensure that the permanent connections to the 

local utility lines for water, drainage, electrical 
and sewer lines including materials, equipment, 
facilities, fees, and/or work are in proper working 
order. 
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21. Provide barracks bunk houses for temporary 

shelter and or sleeping quarters for their 
construction personnel. It must be properly 
maintained for the duration of the project. If not 
allowable the Contractor must provide 
accommodations outside the project site. 

 
22. Remove paint drips, stains, oils, plaster-drop 

splatters on adjacent surfaces and clean the 
entire project site. Properly dispose of all waste 
at the end of the day to prevent fire hazards. 
 

23. Remove and dispose, upon completion of work, 
all temporary offices, storage, bunk houses, 
staging, equipment, scaffoldings, paint 
containers, scraps and debris. 

 
24. Provide Storage/Sheds facilities includes the 

following requirements: 
 

a. Provide storage and sheds for stockpiling 
of cement, steel bars, hardware and other 
construction materials intended for the 
project; 

b. Storage for cement shall be stored in an 
elevated platform and properly enclosed 
to protect from weather. 
 

25. Provide and assist the DFA Inspection team 
round trip airfare, accommodation and meal 
allowance during the following project 
completion starting from 0%, 50% and 90% of 
works. The team will be composed of 6 DFA 
representatives. 

 

XI.  CONTRACTOR'S PERSONNEL QUALIFICATIONS 
 
The minimum requirements of Contractor’s key 
personnel to be assigned to the Contract is as follows: 
 

1. Project Engineer/Architect 
 
Qualified Engineering (Architect/ Civil/ Mechanical/ 
Electrical) expert/s with relevant experience. 
 
The qualified expert/s shall be in charge of the design, 
implementation and supervision of works on the project. 
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For the qualified expert/s and other proposed key 
members, the Contractor shall provide the following 
information: 
 

a. Professional Qualifications; 
b. Relevant Education and levels and dates; 
c. Chronological employment history, 

including role in any previous similar 
projects; and 

d. At least five (5) years of experience in 
similar projects. 

 
2. Health and Safety Officer 

 
Assigned Safety Officer will be responsible for the 
overall safety of the project. He/She shall ensure safe 
working conditions and compliance with all safe 
operating procedures in the site. 
 
The Contractor shall provide the following information: 
 

a. DOLE Certification; 
b. Relevant Education and levels and dates; 
c. Chronological employment history, 

including role in any previous similar 
projects; and 

d. At least two (2) years of experience in 
similar projects. 

 
3. Foreman 

 
Assigned foreman will work under the direction of the 
Contractor/Project Engineer to identify phases of the 
work. He/She shall be responsible with the timely 
progress monitoring of the project and ensure workers 
are knowledgeable and qualified, and assign them 
according to their skill sets. 
 
The Contractor shall provide the following information: 
 

a. Relevant Education and levels and dates; 
b. Chronological employment history, 

including role in any previous similar 
projects; and 

c. At least two (2) years of experience in 
similar projects. 
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XII.  WARRANTY SECURITY 
 
1.The Contractor shall provide a warranty against 
defects in the workmanship in accordance with Section 
62.2 of RA 9184’s IRR. 
 
2.The Contractor shall post any allowable form of 
warranty security in the appropriate amount, valid for at 
least one (1) year from the issuance of a Certificate of 
Final Acceptance. 
 

 

XIII.  SCHEDULE OF WORKS 
 
The Contract will be implemented upon the issuance of 
the Notice to Proceed. The duration of the contract is 
Six (6) months from the start of the implementation. 
 

 

XIV.  COVID-19 PREVENTION 
 
The Contractor shall: 
 

1. Ensure that assigned personnel are COVID free 
before entering the premises; 
 

2. Provide and ensure that assigned personnel 
observe IATF prescribed safety protocols (ie. 
face mask, and observe social distancing) within 
the DFA premises and comply with DFA security 
requirements; 
 

3. Provide during work and submit and secure the 
approval of OAMSS-EMD of the Contractor’s 
COVID-19 health & safety protocols for the 
duration of their contract; and 

 
4. Provide its personnel isopropyl alcohol and hand 

soap for personal hygiene. 

 

XV.  TERMS OF PAYMENT 
 
 

1. Progress billing and payment shall be as follows: 
a. 5% of the Contract Price: Upon 

submission of Inception Reports (refer to 
“Annex A” for Inception report overview). 

 
b. 10% of Contract Price: Upon complete 

delivery of engineering design and details. 
 

c. 20% of the Contract Price: Upon 
mobilization of construction materials. 
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d. 35% of the Contract Price: Upon 
completion of 50% construction 
accomplishment and complete delivery of 
materials. 

 
e. 30% of the Contract Price: Upon 

completion of the project. 
 
Ten percent (10%) of the gross amount due for each of 
the progress billings shall be withheld by the 
Department as retention money. 
 
The retention money shall be released only after the 
issuance of the Certificate of Final Acceptance by 
OAMSS, and submission by the Contractor of the 
required warranty security, as stated in these Technical 
Specifications. 
 
The Contractor shall be paid within thirty (30) working 
days upon the submission of the sales invoice, or its 
equivalent, and other supporting documents examined 
by the Office of Financial Management Services-
Financial Resource Management Division (OFMS-
FRMD). Payments shall be made through List of Due 
and Demandable Accounts Payable (LDDAP). 
 
All payments shall be inclusive of all applicable taxes 
and other lawful charges. 
 

 
Bidder must state compliance to each of the provisions in the Terms of 
Reference/Technical Specifications, as well as to the Schedule of Requirements. The 
Statement of Compliance must be signed by the authorized representative of the 
Bidder, with proof of authority to sign and submit the bid for and in behalf of the Bidder 
concerned. If the Bidder is a joint venture, the representative must have authority to 
sign for and in behalf of the partners to the joint venture. All documentary requirements 
should be submitted on or before the deadline for the submission of bids. 
 
Bidders must state here either “Comply” or “Not Comply” against each of the individual 
parameters of each specification stating the corresponding performance parameter of 
the equipment offered. Statements of “Comply” or “Not Comply” must be supported by 
evidence in a Bidders Bid and cross-referenced to that evidence. Evidence shall be in 
the form of manufacturer’s un-amended sales literature, unconditional statements of 
specification and compliance issued by the manufacturer, samples, independent test 
data etc., as appropriate. A statement that is not supported by evidence or is 
subsequently found to be contradicted by the evidence presented will render the Bid 
under evaluation liable for rejection. A statement either in the Bidders statement of 
compliance or the supporting evidence that is found to be false either during Bid 
evaluation, post-qualification or the execution of the Contract may be regarded as 
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fraudulent and render the Bidder or Supplier liable for prosecution subject to the 
provisions of ITB Clause 3.1 (a)(ii) and/or GCC Clause 2.1 (a)(ii). 
 
Conformê: 
 
[Signature/s] 
[Name of the Bidder/ Bidder’s Authorized Representative/s] 
[Position] 
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ANNEX A 

INCEPTION REPORT TITLE PAGE AND TABLE OF CONTENTS 

 

(COMPANY NAME AND LOGO) 

CONTRACTOR 

DEPARTMENT OF FOREIGN AFFAIRS 

CLIENT 

 

“DFA CAGAYAN DE ORO PROPERTY RENOVATION AND REHABILITATION 

WORKS” 

PROJECT TITLE 

INCEPTION REPORT 
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CONTENTS 

1.0     INTRODUCTION…………………………………………………………… 

2.0    PROJECT SCOPE OF WORKS……………..…………………………… 

3.0     PROJECT APPROACH…………………………………………………… 

4.0     CONSTRUCTION METHODOLOGY………………………….………… 

5.0     PROJECT MANAGEMENT TEAM CHART……………………………. 

6.0     GANTT CHART…………………………………………………………… 

7.0    DELIVERABLES…………………………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

51 

 

 

Section VII. Drawings 
 
 
Please see ANNEX B.
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Section VIII. Bill of Quantities 
 

 
Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed 
to enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities 
for use in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities 
in sufficient detail to distinguish between the different classes of Works, or between 
Works of the same nature carried out in different locations or in other circumstances 
which may give rise to different considerations of cost.  Consistent with these 
requirements, the layout and content of the Bill of Quantities should be as simple 
and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is high.  To facilitate checking by 
the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule 
should normally comprise the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for 
which basic daywork rates or prices are to be inserted by the Bidder, together 
with a statement of the conditions under which the Contractor will be paid for 
work executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 
Daywork rates as Bid.  The rate to be entered by the Bidder against each 
basic Daywork item should include the Contractor’s profit, overheads, 
supervision, and other charges. 

 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a 
contingency allowance for possible price increases should be provided as a 
provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional 
sums often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises.  Where such provisional sums 
or contingency allowances are used, the SCC should state the manner in which they 
will be used, and under whose authority (usually the Procuring Entity’s 
Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be 
supplied, by other contractors should be indicated in the relevant part of the Bill of 
Quantities as a particular provisional sum with an appropriate brief description.  A 
separate procurement procedure is normally carried out by the Procuring Entity to 
select such specialized contractors.  To provide an element of competition among 
the Bidders in respect of any facilities, amenities, attendance, etc., to be provided 
by the successful Bidder as prime Contractor for the use and convenience of the 
specialist contractors, each related provisional sum should be followed by an item 
in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 
facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities 
where the authorized representative of the Bidder shall affix his signature.  Failure 
of the authorized representative to sign each and every page of the Bill of Quantities 
shall be a cause for rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for 
the Procuring Entity or the person drafting the Bidding Documents.  They should not 
be included in the final documents. 
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Bill of Quantities is attached as Annex C. 
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Section IX. Checklist of Technical and Financial Documents 
 

 
Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, 
but shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures 
during a State of Calamity or other similar issuances that shall allow the use 
of alternate documents in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements 
after the effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this 
checklist to ascertain if they are all present, using a non-discretionary “pass/fail” 
criterion pursuant to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 
 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all 
pages) in accordance with Section 8.5.2 of the IRR, as amended by 
GPPB Resolution 15-2021; 
 
Note: Class “A” Eligibility Documents to be submitted during the Post-
Qualification Conference. 

 
Technical Documents 
 

⬜ (b) Statement of the prospective bidder of all its ongoing government and 
private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to 
be bid (please include the following in the statement: name of the 
contract, date of the contract/duration, kinds of goods, amount of 
contract, and outstanding value);  
 
and  
 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) 
similar to the contract to be bid, except under conditions provided 
under the rules (The SLCC shall be supported by an Owner’s 
Certificate of Final Acceptance issued by the project owner other than 
the contractor or a final rating of at least Satisfactory in the 
Constructors Performance Evaluation System (CPES). In case of 
contracts with the private sector, an equivalent document shall be 
submitted); and 
 

⬜ (d) Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 
 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit 
also a certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 
 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned 
to the contract to be bid, with their complete qualification and 
experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, 
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leased, and/or under purchase agreements, supported by proof 
of ownership or certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be; and 

 
 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of 
a corporation, partnership, or cooperative; or Original Special Power 
of Attorney of all members of the joint venture giving full power and 
authority to its officer to sign the OSS and do acts to represent the 
Bidder. 

 
Financial Documents 
 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting 
Capacity (NFCC). 

 
Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance 
with RA No. 4566 and its IRR in case the joint venture is already in 
existence; 
or  
duly notarized statements from all the potential joint venture partners 
stating that they will enter into and abide by the provisions of the JVA 
in the instance that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 
 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary 
sheet indicating the unit prices of construction materials, labor rates, 
and equipment rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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