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Preface

These Philippine Bidding Documents (PBDs) for the procurement of
Infrastructure Projects (hereinafter referred to also as the “Works”) through
Competitive Bidding have been prepared by the Government of the Philippines for
use by all branches, agencies, departments, bureaus, offices, or instrumentalities of
the government, including government-owned and/or -controlled corporations,
government financial institutions, state universities and colleges, local government
units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are
for mandatory use in projects that are financed in whole or in part by the Government
of the Philippines or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for ad measurements (unit prices or unit
rates in a bill of quantities) types of contract, which are the most common in Works
contracting.

The Bidding Documents shall clearly and adequately define, among others: (i)
the objectives, scope, and expected outputs and/or results of the proposed contract;
(ii) the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)
the obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs
against the requirements of the specific Works to be procured. If duplication of a
subject is inevitable in other sections of the document prepared by the Procuring
Entity, care must be exercised to avoid contradictions between clauses dealing with
the same matter.

Moreover, each section is prepared with notes intended only as information
for the Procuring Entity or the person drafting the Bidding Documents. They shall not
be included in the final documents. The following general directions should be
observed when using the documents:

a. All the documents listed in the Table of Contents are normally required
for the procurement of Infrastructure Projects. However, they should be
adapted as necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address
for bid submission,” should be furnished in the Instructions to Bidders,
Bid Data Sheet, and Special Conditions of Contract. The final
documents should contain neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the
Invitation to Bid, BDS, General Conditions of Contract, Special
Conditions of Contract, Specifications, Drawings, and Bill of Quantities
are not part of the text of the final document, although they contain
instructions that the Procuring Entity should strictly follow.



The cover should be modified as required to identify the Bidding
Documents as to the names of the Project, Contract, and Procuring
Entity, in addition to date of issue.

Modifications for specific Procurement Project details should be
provided in the Special Conditions of Contract as amendments to the
Conditions of Contract. For easy completion, whenever reference has
to be made to specific clauses in the Bid Data Sheet or Special
Conditions of Contract, these terms shall be printed in bold typeface on
Sections | (Instructions to Bidders) and Il (General Conditions of
Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of
Foreign-Assisted Projects, these will be covered by a separate issuance
of the Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents.
Also referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases
for bids, furnishing all information necessary for a prospective bidder to prepare a
bid for the Goods, Infrastructure Projects, and/or Consulting Services required by the
Procuring Entity. (2016 revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of the GOP to
undertake such as, but not limited to: (i) advisory and review services; (ii)
pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and
the Supplier or Manufacturer or Distributor or Service Provider for procurement of
Goods and Services; Contractor for Procurement of Infrastructure Projects; or
Consultant or Consulting Firm for Procurement of Consulting Services; as the case
may be, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.
Contractor as used in these Bidding Documents may likewise refer to a supplier,
distributor, manufacturer, or consultant.



CPI - Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement
whose funding source is from a foreign government, foreign or international
financing institution as specified in the Treaty or International or Executive
Agreement. (2016 revised IRR, Section 5[b]).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the
transaction of public businesses or in the pursuit of any government undertaking,
project or activity, whether in the nature of equipment, furniture, stationery, materials
for construction, or personal property of any kind, including non-personal or
contractual services such as the repair and maintenance of equipment and furniture,
as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for
such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health
maintenance services, and other services essential to the operation of the Procuring
Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways,
airports, seaports, communication facilities, civil works components of information
technology projects, irrigation, flood control and drainage, water supply, sanitation,
sewerage and solid waste management systems, shore protection, energy/power
and electrification facilities, national buildings, school buildings, hospital buildings,
and other related construction projects of the government. Also referred to as civil
works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.



Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be
described, detailed, and scheduled in the Project Procurement Management Plan
prepared by the agency which shall be consolidated in the procuring entity's Annual
Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to
decide whether to participate in the procurement at hand. The IB shall be posted in
accordance with Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also
indicate the following:

a. The date of availability of the Bidding Documents, which shall be from the
time the IB is first advertised/posted until the deadline for the submission
and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website
where it may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information

contained in the IB must conform to the Bidding Documents and in particular to
the relevant information in the Bid Data Sheet.




' DEPARTMENT OF FOREIGN AFFAIRS
; KAGAWARAN NG UGNAYANG PANLABAS

T BAGONG PILIPINAS

1.

Invitation to Bid for the
Emergency Rehabilitation of DFA OCA-ASEANA's Sewage
Treatment Plant (STP) with One-Year Operation and Maintenance

The Department of Foreign Affairs (DFA), through the authorized
appropriations under the FY 2022 Building Fund, intends to apply the sum of
Eleven Million Two Hundred Thirty Two Thousand Pesos (Php 11,232,000.00)
only being the Approved Budget for the Contract (ABC) to payments under the
contract for the Procurement of Emergency Rehabilitation of DFA
OCA-ASEANA's Sewage Treatment Plant (STP) with One-Year Operation and
Maintenance. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

The DFA now invites bids for the above Procurement Project. Completion of
Works is within one hundred twenty (120) calendar days. Bidders should have
completed a contract similar to the Project.

This procurement is described as follows:

Approved Budget )
I;f: Project Specification for the Contract NE;Z ;i??:ﬁg;e
’ (PhP)
Procurement of
Emergency Eleven Million
1 OCA-ASEANA's Sewage Thirty-Two PhP 25,000.00

Treatment Plant (STP)
with One-Year
Operation and (Php 11,232,000.00)
Maintenance

Thousand Pesos

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from the DFA and inspect
the Bidding Documents at 2330 Roxas Boulevard, Pasay City, 1300 during
office hours or from 8:00 A.M. to 5:00 P.M.




5. A complete set of Bidding Documents may be acquired by interested Bidders
on 19 July 2024, Friday, from the Bids and Awards Committee (BAC)

Secretariat and at https://dfa.gov.ph/ongoing- projects.

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of
the Procuring Entity, provided that Bidders shall pay the applicable fee for the
Bidding Documents not later than the submission of their bids.

6. The DFA-BAC has scheduled the following activities for the said Project:

Deadline for Post
Pre-bid Submission and Bid Opening Qualification
Receipt of Bids
26 July 2024, 09 August 2024, 09 August 2024, 13 August
Friday, Friday, Friday, 2024, Tuesday,
10:00 A.M. 9:00 A.M. 10:00 A.M. 1:00 PM.

The DFA-BAC will hold a Pre-Bid Conference on the above-stated date, which
shall be open to all interested bidders.

7. Prospective bidders may visit the project site from 19 July 2024 to 08 August
2024, except weekends and public holidays, between 9:00 A.M. and 5:00 P.M.
To set a site visit, please coordinate with Engr. Jomar S. Banguilan through
email address jomar.banquilan@dfa.gov.ph and contact numbers
09774657179 or (02) 834-4362.

8. The Procuring Entity shall allow the bidder to present its proof of payment for
the fees through physical submission, facsimile, or email submissions.

9. Bids must be duly received by the BAC Secretariat at the address below on 09
August 2024, Friday, 9:00 A.M. Late bids shall not be accepted.

10. All Bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 14.

11.Bid opening shall be on 09 August 2024, Friday, 10:00 A.M., 10:00 A.M,, via
videoconferencing.

12.The DFA reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.
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13.For further information, please refer to:

DFA-BAC Secretariat

Department of Foreign Affairs

12th Floor, DFA Main Building,

2330 Roxas Boulevard, Pasay City 1300
Tel. No. 834-4060 or 834-4823

Email address: bac.secretariat@dfa.gov.ph

14.You may visit the following website to download the Bidding Documents:

https://dfa.gov.ph/ongoing-projects.

17 July 2024, in Pasay City

NS Lo

EDGAR B. BADAJO..
BAC Chairperson
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Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information
necessary for bidders to prepare responsive bids, in accordance with the
requirements of the Procuring Entity. It also provides information on bid
submission, eligibility check, opening and evaluation of bids, post-qualification,
and on the award of contract.

12




Scope of Bid

The Procuring Entity, Department of Foreign Affairs invites Bids for the
Procurement of Emergency Rehabilitation of DFA OCA-ASEANA's Sewage
Treatment Plant (STP) with One-Year Operation and Maintenance, with Project
Identification Number PB-IN-07-2024.

The Procurement Project (referred to herein as “Project”) is for the
construction of Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the Building Fund Program FY 2023 CA under
Buildings, pursuant to FY 2023 Continuing Appropriations Act in the
amount of PhP 11,232,000.00.

2.2. The source of funding is NGA, General Appropriations Act.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and
the conditions for this Project, such as the location and the nature of the
work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the
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contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2. The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the PSA’'s CPI, except
under conditions provided for in Section 23.4.2.4 of the 2016 revised
IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has
the major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts

7.1.  Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold pre-bid conferences for this Project on the
specified dates and times through videoconferencing/webcasting} as
indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents
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10.

11.

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

In case of joint ventures, a special PCAB License, and registration for
the type and cost of the contract for this Project, shall be required. Any
additional type of Contractor license or permit shall be indicated in the
BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

15



12.

13.

14.

15.

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
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16.

17.

18.

than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until 74 September 2023. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

17



19.

20.

21.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the
Procuring Entity. Bid Security as required by ITB Clause 16 shall be
submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or
specify in detail, information, or requirements included in the ITB found in Section
I, which are specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific
information in relation to corresponding clauses in the ITB and has to be prepared
for each specific procurement.

The Procuring Entity should specify in the BDS information and requirements
specific to the circumstances of the Procuring Entity, the processing of the
procurement, and the bid evaluation criteria that will apply to the Bids. In
preparing the BDS, the following aspects should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as
necessitated by the circumstances of the specific procurement, must also
be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts
which have the same major categories of work, which shall be
Sewerage or Sewage Treatment Plant.

7 Subcontracting is not allowed.
10.3 N/A
10.4 The key personnel must meet the required minimum years of

experience set below:

e One (1) Project Engineer

Qualified Engineer (Licensed
Civil/Mechanical/Electrical/Environmental/Sanitary) with
relevant experience in STP projects. The qualified engineer
shall be in charge of the design, implementation and
supervision of works on the project.

For the qualified engineer/s and other proposed key
members, the Contractor shall provide the following
information:

a. Professional Qualifications;

b. Relevant Education and levels and dates;

c. Chronological employment history, including role in
any previous similar projects; and

d. At least two (2) years of experience in similar
projects.

e Health and Safety Officer

Assigned Safety Officer will be responsible for the overall
safety of the project. He/She shall ensure safe working
conditions and compliance with all safety operating
procedures in the site.

The Contractor shall provide the following information:

a. DOLE Certification;

b. Relevant Education and levels and dates;

c. Chronological employment history, including role in
any previous similar projects; and

d. At least two (2) years of experience in similar
projects.

e Foreman
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Assigned foreman will work under the direction of the
Contractor/Project Engineer to identify phases of the work.
He/She shall be responsible with the timely progress
monitoring of the project and ensure workers are
knowledgeable and qualified, and assign them according to
their skill sets.

The Contractor shall provide the following information:

a. Relevant Education and levels and dates;

b. Chronological employment history, including role in
any previous similar projects; and

c. At least two (2) years of experience in similar

projects.
10.5 The minimum major equipment requirements are the following:
No. Qty Description
1 1 vehicle Delivery truck
2 1 set Welding machine
3 2 sets Electrical Drill/ Driving tools
4 10 sets Sched. 20 GI Scaffolding set
including bracing (1.2m x 1.7m)
5 2 pcs ABC type fire extinguishers
6 1 pc Multi-tester
7 1 set Tile Cutter
8 Tset Pipe cutter
15.1 The bid security shall be in the form of a Bid Securing Declaration or

any of the following forms and amounts:

a.

The amount of not less than Php 224,640.00, if bid security is in
cash, cashier's/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

The amount of not less Php 561,600.00 if bid security is in
Surety Bond.
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19.2 Partial bid is not allowed.

20 N/A

21 Submission of the following documents:

1. Inception report; and
2. Construction safety and health program approved by the DOLE.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with
the Special Conditions of Contract in Section V and other documents listed
therein, should be a complete document expressing all the rights and obligations
of the parties.

Matters governing performance of the Contractor, payments under the contract, or
matters affecting the risks, rights, and obligations of the parties under the contract
are included in the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only
through the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

1. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

2. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity's Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may
be addressed through contract extension provided under Annex “E” of
the 2016 revised IRR of RA No. 9184.

3. The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key

Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

The Contractor may visit the site on any working day before the date for the
opening of bids.

Warranty

6.1 In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

6.2 The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s

liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.
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10.

11.

12.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of
work only when the Procuring Entity's Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’'s
Representative may withhold the amount stated in the SCC from the
next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program of Work has
been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’'s accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
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13.

14.

15.

16.

17.

contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E" of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’'s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity's
Representative’s approval, the Procuring Entity’'s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.

No Employer-Employee Relationship

This Contract does not establish any employer-employee relationship between
the DFA, the Contractor, being an independent contractor, and the latter’s
employees, agents, representatives, or subcontractors.

Indemnity

The Contractor shall hold the DFA free and harmless from, and hereby binds
and obligates itself to indemnify the DFA for, any and all liabilities, losses,
damages, injuries including death, claims, demands, suits, proceedings,
judgments, awards, fines, penalties, and all expenses, legal or otherwise, of
whatever kind and nature arising from and by reason of this Contract, due to
the fault, negligence, act, omission, delays, conduct, breach of trust, or
non-observance or violation of any provision of this Contract by the Contractor
and/or of its employees, agents, representatives, or sub-contractor.

Confidentiality

Except as required by law or pursuant to prior written consent, the Contractor
agrees to keep confidential and not disclose any information or document of
the DFA or which the DFA designated the information as confidential. The
Contractor shall take all reasonable steps to ensure its employees,
contractors, agents and advisers comply with this clause. This clause shall
survive the termination of this Contract.
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18.

19.

20.

21.

22.

Force Majeure

The DFA and the Contractor shall not be liable in any way whatsoever for
delays or failure in the performance resulting from acts beyond their
reasonable control, which may not be overcome by due diligence. Such acts
shall include but not be limited to acts of God, strikes, lock outs, labor
disputes, material shortages, riots, war, governmental regulation imposed
after the fact, flood, fire, earthquake, power outages or other such natural
disasters. The obligation of the DFA and the Contractor insofar as they are
affected by such occurrence, shall be suspended during the continuance of
any inability so caused, and such inability shall not be a breach of this
Contract.

Data Privacy Act

The Contractor and its personnel are required to observe the provisions of
Republic Act no. 10173 or the Data Privacy Act of 2012 in handling
information obtained from the DFA. In addition, the Contractor and its
personnel shall be responsible for the destruction of all the data secured from
the DFA after the termination of this Contract.

Assignees and Successors

This Contract shall be binding upon and inure to the benefit of the Parties
hereto and their assignees and successors-in-interest, provided, however, that
the Contractor shall not assign or transfer any or all of its rights and
obligations herein to any third party without the prior written consent of the
DFA.

Third Party Contracts

Any other contract or agreement entered into by the Contractor and a third
party for the implementation of this Contract, shall be exclusively between
such parties, to the exclusion of the DFA. The Contractor warrants that it shall
hold free and harmless the DFA from any and all such suits, and in no event
shall it be held liable to such third parties for any special, incidental, indirect,
consequential or punitive damages relating to the conduct or completion of
the project.

Waiver of Rights

No failure, omission or delay of any of the Parties in exercising any of its right,
privileges and remedies hereunder shall operate as a waiver thereof. No
waiver or departure from the terms of this Contract shall be valid unless made
in writing and signed by the Party's authorized representative. Such waiver
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23.

24.

25.

26.

shall be effective only in the specific instance and for the purpose for which it
is given.

Dispute Resolution and Venue of Action

The Parties shall exert their best efforts to amicably resolve and settle in good
faith any dispute arising out of or in relation to this Contract through
negotiations. In the event that an amicable settlement cannot be achieved
within thirty (30) days from the date on which either Party has served written
notice thereof on the other Party, the Parties agree to settle the matter by
submitting the same for arbitration in accordance with the Philippine Dispute
Resolution Center, Inc's (PDRCI) rules and regulations. The arbitration
proceedings, including all records, documents, pleadings, orders and
judgments filed or rendered in pursuant thereto, shall be kept confidential.

The seat and venue of arbitration shall be Pasay City, Metro Manila,
Philippines.

Nothing in this Agreement shall prevent the parties from filing the appropriate
case before a Philippine court of competent jurisdiction, which shall be Pasay
City, Metro Manila, to the exclusion of other courts.

Amendment

Any amendment of the Contract shall be mutually agreed upon by the Parties
in writing. Should the DFA require additional security guards and equipment to
be provided by the Contractor, such increase shall be subject to a written
agreement of the Parties and in accordance with existing procurement laws
and government accounting and auditing rules and regulations.

Separability Clause

The invalidity in whole or in part of any clause in these terms and conditions
shall not affect the validity of the remainder of such clause of these terms and
conditions. If any term or condition of this Contract is declared invalid or
contrary to law, the other terms or conditions that are not covered by such
declaration shall remain valid and binding. The Parties shall amend the term
or condition declared invalid or contrary to law, to conform to the subject and
objective thereof.

Governing Law
The validity and interpretation of the terms and conditions of this Contract

shall be governed by and construed in accordance with the laws of the
Philippines.
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27. Entire Agreement

Both Parties acknowledge that this Contract and its Annexes constitute the
entire agreement between them and shall completely supersede all other prior
understandings, previous communications or contracts, oral or written,
between the Parties relating to the subject matter hereof.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring
Entity in providing contract-specific information in relation to corresponding
clauses in the GCC found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying
contractual requirements linked to the special circumstances of the Procuring
Entity, the Procuring Entity’s country, the sector, and the Works procured. In
preparing this Section, the following aspects should be checked:

a. Information that complements provisions of the GCC must be
incorporated.

b. Amendments and/or supplements to provisions of the GCC as
necessitated by the circumstances of the specific purchase, must also
be incorporated.

However, no special condition which defeats or negates the general intent and
purpose of the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC
Clause
2 Not Applicable
4.1 Not applicable
6 The site investigation reports are:
Inception report format are as follows:
1. INTRODUCTION
2. PROJECT SCOPE OF WORKS
3. PROJECT APPROACH
4. CONSTRUCTION METHODOLOGY
5. PROJECT MANAGEMENT TEAM CHART
6. GANTT CHART
NOTE: upon issuance of Notice to Proceed OAMSS-EMD will provide a
sample format from previous projects for reference of the winning
contractor.

6.2 WARRANTY SECURITY
The Contractor shall provide warranty for the project/equipment
after acceptance of the project, twelve (12) months for minor and
electronic parts, twenty-four (24) months for major parts (motors
and mechanical parts) of the equipment, and One (1) year Operation
and Maintenance of newly rehabilitated STP.

7.2 Two (2) years.

10 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fifteen (15) days of delivery of the Notice
of Award.

11.2 | The amount to be withheld for late submission of an updated Program
of Work will be discussed amicably by the parties.

13 /A
14 N/A

15.1 Operating and maintenance manuals are required upon issuance of
certificate of completion and acceptance.

15.2 | “As built” drawings are required upon issuance of certificate of

completion and acceptance.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond
realistically and competitively to the requirements of the Procuring Entity without
qualifying or conditioning their Bids. In the context of international competitive
bidding, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required
standards of workmanship, materials, and performance of the goods and services
to be procured. Only if this is done will the objectives of economy, efficiency, and
fairness in procurement be realized, responsiveness of Bids be ensured, and the
subsequent task of bid evaluation facilitated. The specifications should require
that all goods and materials to be incorporated in the Works be new, unused, of
the most recent or current models, and incorporate all recent improvements in
design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect.
The use of metric units is mandatory. Most specifications are normally written
specially by the Procuring Entity or its representative to suit the Works at hand.
There is no standard set of Specifications for universal application in all sectors in
all regions, but there are established principles and practices, which are reflected
in these PBDs.

There are considerable advantages in standardizing General Specifications for
repetitive Works in recognized public sectors, such as highways, ports, railways,
urban housing, irrigation, and water supply, in the same country or region where
similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction,
although not necessarily to be used in a particular Works Contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not
restrictive. In the specification of standards for goods, materials, and
workmanship, recognized international standards should be used as much as
possible. Where other particular standards are used, whether national standards
or other standards, the specifications should state that goods, materials, and
workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be
acceptable. The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes
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Wherever reference is made in the Contract to specific standards and codes to be
met by the goods and materials to be furnished, and work performed or tested, the
provisions of the latest current edition or revision of the relevant standards and
codes in effect shall apply, unless otherwise expressly stated in the Contract.
Where such standards and codes are national, or relate to a particular country or
region, other authoritative standards that ensure a substantially equal or higher
quality than the standards and codes specified will be accepted subject to the
Procuring Entity’s Representative’s prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event
the Procuring Entity’s Representative determines that such proposed deviations do
not ensure substantially equal or higher quality, the Contractor shall comply with
the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the
person drafting the Bidding Documents. They should not be included in the final
Bidding Documents.
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Republic of the Philippines
DEPARTMENT OF FOREIGN AFFAIRS
2330 Roxas Boulevard, Pasay City
SCOPE OF WORKS

Emergency Rehabilitation of DFA OCA-ASEANA's Sewage

Treatment Plant (STP) with One-Year Operation and Maintenance

Item
No.

Background:

The DFA OCA-ASEANA's Sewage Treatment Plant (STP), which treats the
building’s wastewater and effluents, is undersized and requires upgrading of

the system.

The current STP is prone to breakdown. In its current state, the building’s

wastewater is non-compliant with the DENR-EMB'’s standards.

Objectives:

This project aims to rehabilitate the existing STP for OCA-ASEANA to
improve effluent quality, increase treatment capacity, and ensure sustainable

operation.

Location:

Aseana Business Park, Bradco Avenue, corner Diosdado Macapagal Blvd,

Parafiaque, 1714 Metro Manila

(See Annex A. STP Location for reference)

Statement
of
Compliance

Scope of work

A. The project shall consist of, but not limited to:

1. Preparation of the process design
This component includes preparation of the design
process for the preferred treatment option and
detailed engineering design for civil works,
mechanical, sanitary and electrical requirements

and coordination with OAMSS for the rehabilitation
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https://drive.google.com/file/d/1wK3j5gEJf_zt_FCY2dwY_UiFi1vPChGT/view?usp=sharing

of STP. The design is to be submitted to
OAMSS-EMD and subiject for its approval.

Prepare the following documents for approval:

®oo oo

For Construction Drawing (FCD)

Construction schedule/PERT-CPM & Bar Chart
Construction Methods

Project Organization Chart

Lump Sum Cost Summary & Breakdown

2. Consultancy/Extension of Technical Expertise
including the ff:

Coordination meeting with OAMSS Engineering
and Maintenance Division (EMD) team with
regard to the rehabilitation of STP.

Supervision on the construction/fabrication of
STP.

Safety orientation/s prior to start of work.
Preparation and submission of preliminary plans
and/or design prior to mobilization, and as-built
plans after project completion.

Securing necessary bonds and permits, including
discharge permit from DENR-EMB, once the
project is completed.

3. Mobilization/Demobilization

This component includes but not limited to the
following:

Personal protective equipment (PPEs)
Personnel identification paraphernalia, safety
orientation activities and safety signages,
among others.

Vehicle charges, delivery of equipment,
transportation of manpower and materials.
Temporary facilities, office
apartment/fabrication site rentals, water and
electricity charges with submeter.

Staking, clearing of site perimeter prior to start
of work

Site area preparation, including clean-up of the
STP area, and STP desludging and hauling,
among others.

4. Civil Works

36




These include the following:

Supply of labor and materials for civil works
Demolition, restoration and upgrading work for
the rehabilitation of STP

Formworks

Steelworks

Concrete works

Earthworks (excavation/backfill)

Waterproofing

5. Mechanical Works

These include the following:

e Supply of labor and materials for mechanical
works
e Installation of equipment necessary for the
efficient operation of STP such as but not
limited to the following:
- air rotary blower
- coarse bubble diffuser
- static airlift pump
- Chlorinator
- non-clog submersible pump

6. Sanitary Works

These shall include the installation of pipes, fittings,
valves, pipe hangers, supports and appurtenances for
the STP’s piping system. The contractor shall conduct
the siphoning of septic tanks during the construction
period since the DFA OCA-ASEANA building will
continue to operate.

7. Electrical and Instrumentation Works

These include works on the electrical control
system such as, but not limited to:

Electrical cabling and wiring
Conduiting works

Motor Control Center

Programmable Logic Controller or PLC)
Liquid level control

Enclosed Circuit Breaker (ECB)
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B. Start-up, Commissioning and Performance Testing

These include supervision of the initial
Performance Testing and Monitoring of the STP.
Equipment and facilities are tested and defects or
malfunctions are noted and corrected to ensure
efficient performance of the STP. Commissioning
includes the application and securing of discharge
permit for the STP from the DENR-EMB, including
the required three (3) laboratory testing and
preparation of report for the wastewater effluent
prior to turn over.

C. Training of Operators

The Contractor shall conduct training and
orientation of OCA-ASEANA in-house DFA
OAMSS-Engineering and Maintenance Division
personnel. The training encompasses basic STP
principles, process flow, troubleshooting, and
routine checks, among others.

D. Submission of Operation and Maintenance Manual

Prior to turn over of the STP, the Contractor shall
provide two (2) hard copies and one (1) soft copy of
Operation and Maintenance Manual. The manual
contains discussions on the basic principle and
operation of the STP  routine check,
troubleshooting, specifications, and schematic
diagram of STP equipment, among other guidelines
for the efficient operation of the facilities.

E. One (1) Year Operation and Maintenance

The Contractor shall provide One year operation
and maintenance of newly rehabilitated STP of DFA
OCA-ASEANA. This includes the following;

a. Conduct monthly Laboratory Analysis for
Effluent under DAO-08-2016 and
DAO-19-2021 parameters for Class SB.

b. Monthly supply of chemicals such as but
not limited to the following:
e Chlorine Granules
e Chlorine Test Kits
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e pH Test Kits
e Cleaning Supplies

c. Monthly preventive maintenance, regular
inspection (at least once a week) and
conduct repairs, as necessary, at NO
COST to the end-user.

F. Dismantling of Existing STP Equipment

The Contractor shall include the dismantling of the
following but not limited to:

Existing Steel Tank

Equipment (pumps, blowers, valves, and etc)
Existing pipes

Existing electrical panel, motor control center,
conduits and cabling.

G. Disposal of construction debris and sludge

The contractor shall conduct sludge hauling,
dewatering, and proper disposal including the
construction debris during construction.

V.

Technical Specifications

1. Description of the Proposed Sewage Treatment Plant
Basis of Design

The STP shall be designed and build based on the
following recommended design criteria and
parameters:

a. Design Flow Rates

Parameters Value | Unit

Flow Rate (Peak) 50 cu.m./day
Influent Biological Oxygen | <3,000 mg/L
Demand (BOD)

2. Treatment and Performance Efficiency

The STP will be able to produce effluent with qualities
conforming to the DENR-EMB General Effluent
Standards (GES) for “Class SB” Inland Water (based
from DAO Administrative Order No. 08 series of 2016
and Order No. 19 series of 2021) as shown in the table
below:
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3.

Parameters (Class SB) Units
BOD 30 mg/L
Color (True) 100 TCU
COoD 60 mg/L
TSS 70 mg/L
Oil and Grease 5 mg/L
Fecal Coliforms 200 MPN/|1_000m
Total Coliforms 3,000 MPR/1000m
pH (range) 6.5-9.0 -
Ammonia as NH;-N 0.5 mg/L
Nitrates as NO,-N 20 mg/L
Phosphates 2 mg/L
Surfactants (MBAS) 3 mg/L

Plant Description and Required Facilities

All treatment unit processes for the STP shall be
designed by the Contractor. Civil  works,
electro-mechanical works, sanitary works and
equipment shall be performed/supplied and installed
to meet the required treatment with the following
technology and system:

Activated Sludge Process Technology

Additional Digester Tank System

New Aeration Tank System

New Chlorine Contact Tank System

Additional Poly Aluminium Chloride (PAC) Dosing
System

f. Reuse Water System Capability

®oo0oTp

MINIMUM CONTRACTOR'S EQUIPMENT REQUIREMENTS

The contract shall submit during Post Qualification the
proof of purchase (Official Receipt), Ownership or rental of
the following equipment:

No. Qty Description
1 1 vehicle Delivery truck
2 1 set Welding machine
3 2 sets Electrical Drill/
Driving tools
4 10 sets Sched. 20 GI
Scaffolding set
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including bracing
(1.2m x 1.7m)
5 2 pcs ABC type fire
extinguishers
6 1 pc Multi-tester
7 1 set Tile Cutter
8 1set Pipe cutter
V. Process Flow Diagram of existing Sewage Treatment Plant
of DFA OCA-ASEANA for reference.
“Please see attached Annex C".
VI. Contractor's Obligations

The Contractor shall;

1.

Do all work items under this contract in accordance
with National Plumbing Code of the Philippines,
National Building Code (NBC), National Structural Code
of the Philippines (NSCPh), Philippine Society of
Mechanical Engineer's (PSME) Code, Philippine
Electrical Code (PEC), Sanitation Code of the
Philippines, and any applicable engineering and
environmental standards or practices.

Acquire all pertinent permits, licenses, and clearances
including payment of taxes and other fees due to
local/national government/regulatory units and private
entities;

Submit all documents produced that are part of the
Design Services, such as, STP plans, design, and
specifications to OAMSS-EMD for review and
approval, in accordance with the terms of the contract.

Submit weekly progress reports covering all relevant
phases of implementation of the work. A weekly
coordination meeting every Friday at 2:00 P.M. shall be
made at the OAMSS-EMD office at OCA-ASEANA.

Regularly consult with and report to, as may be
required by, OAMSS-EMD.

Pay for the necessary costs of power/electricity and
water in rendering the construction services;

Submit design and construction schedules, product
sample or proposed substitute (“or equal”), technical
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manual and literatures for the OAMSS-EMD’s review
and approval;

8.

Complete the project. All works, materials, and services
not expressly indicated which may be necessary for the
completion, proper design, construction and
commissioning of the works shall be provided by the
Contractor to ensure a functional and efficient system.

Submit working drawings if there is any modification
prior to the execution of work for review and approval
of the OAMSS-EMD.

10.

Comply with the safety policies of the Department.
The Contractor shall submit to and coordinate with
OAMSS-EMD, its own safety measures and work
schedules, for its evaluation and concurrence.

11.

Provide brand new equipment and materials necessary
for the completion of the rehabilitation of the STP.

12.

Provide its Technical Personnel with company
uniforms and IDs to be worn within DFA OCA-ASEANA
premises.

13.

Provide Personal Protective Equipment (PPE) for its
personnel.

14.

Maintain cleanliness at the work site at all times. At
the end of the day’s work, all tools, equipment, and
unused materials shall be put away in an orderly
manner inside the designated temporary facilities area
in the DFA OCA-ASEANA.

15.

Site Inspection

The Work shall be based on the existing data and
physical condition at the worksite. No increase in cost
or extension of time will be considered for failure to
inspect and examine the worksite and site condition.

The bidders for this contract must secure a Certificate
of Site Inspection from OAMSS-EMD prior to the
opening of bids and said certificate shall form part of
the bid documents to be submitted.

In the Certificate of Site Inspection, the bidder
acknowledges and warrants to have inspected and
examined the sites and their surroundings and has
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satisfied itself by submission of its Bid Offer (see
ANNEX B. BID OFFER FORM and the Detailed Unit Price
Analysis (DUPA)) as to the nature of the work and
materials necessary for the completion of the project,
the means of access to the site, the accommodation
that may be required and all necessary risks,
contingencies and other circumstances which may
influence or affect the Bid Offer.

For Site Inspection Schedule contact Engr. Jomar S.

Banguilan through email address
jomar.banguilan@dfa.gov.ph and contact number
09774657179 or 834-4362.

16. Provide weekly progress reports to OAMSS-EMD with
photographs indicating corresponding dates.

17. Submit As-Built Drawings of the STP in A3 size and
electronic copy using the latest editable Auto CAD
format, including measurements/tie-ins of all works
performed in the project. Tie-ins shall have a minimum
of three (3) horizontally measured reference points,
which are above-ground and/or on permanent
structures, or reference points.

18.The Department shall review and approve all phases of
the work but the approval shall not be construed to
relieve the Contractor of its responsibilities, liabilities
and obligations.

VII.

Contractor’s Qualifications

1. Corporate profile
a. Brief overview and general corporate profile of
the company, with information as relevant as
possible to the scope of work being requested.
The Contractor shall have two (2) years of
experience in similar projects.

2. PCAB License
Philippine Contractors Accreditation Board
(PCAB) member licensed size range of “small B”
category “C & D" with Specialization to
Plumbing and Sanitary work SP-PS or
Sewerage/Sewage Treatment Plant.

3. Absence of Bad Faith
a. The Contractor must have no adverse records
or history of bad faith with the Department of
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Foreign Affairs, including arbitration cases or
legal disputes.

b. The Contractor must provide verifiable
documentation affirming this clean record.
Failure to meet these qualifications will result in
disqualification from the bidding process.

CONTRACTOR'S PERSONNEL QUALIFICATIONS

The minimum requirements of Contractor’s key personnel
to be assigned to the Contract is as follows:

. One (1) Project Engineer

Qualified Engineer (Licensed
Civil/Mechanical/Electrical/Environmental/Sanitary
) with relevant experience in STP projects. The
qualified engineer shall be in charge of the design,
implementation and supervision of works on the
project.

For the qualified engineer/s and other proposed key
members, the Contractor shall provide the
following information:

a. Professional Qualifications;

b. Relevant Education and levels and dates;

c. Chronological employment history,
including role in any previous similar
projects; and

d. At least two (2) years of experience in
similar projects.

2. Health and Safety Officer

Assigned Safety Officer will be responsible for the
overall safety of the project. He/She shall ensure
safe working conditions and compliance with all
safety operating procedures in the site.

The Contractor shall provide the following
information:

a. DOLE Certification;
b. Relevant Education and levels and dates;
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c. Chronological employment  history,
including role in any previous similar
projects; and

d. At least two (2) years of experience in
similar projects.

3. Foreman

Assigned foreman will work under the direction of
the Contractor/Project Engineer to identify phases
of the work. He/She shall be responsible with the
timely progress monitoring of the project and
ensure workers are knowledgeable and qualified,
and assign them according to their skill sets.

The Contractor shall provide the following
information:

a. Relevant Education and levels and dates;

b. Chronological employment history,
including role in any previous similar
projects; and

c. At least two (2) years of experience in
similar projects.

VIII.

Warranty

The Contractor shall provide warranty for the
project/equipment after acceptance of the project, twelve
(12) months for minor and electronic parts, twenty-four (24)
months for major parts (motors and mechanical parts) of the
equipment, and One (1) year Operation and Maintenance of
newly rehabilitated STP.

Contract Duration

The services for the Rehabilitation of the DFA OCA-ASEANA's
STP shall be one hundred twenty (120) calendar days
reckoned from the date of receipt of the Notice to Proceed
(NTP).

Liquidated Damages

If the Supplier fails to satisfactorily deliver any or all of the
Goods and/or to perform the Services within the period(s)
specified in this Contract inclusive of duly granted time
extensions if any, the Procuring Entity shall, without prejudice
to its other remedies under this Contract and under the
applicable law, deduct from the Contract Price, as liquidated
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damages, the applicable rate of one tenth (1/10) of one (1)
percent of the cost of the unperformed portion for every day
of delay until actual delivery or performance. The maximum
deduction shall be ten percent (10%) of the amount of
contract.

XI.

Confidentiality Clause

The Contractor shall ensure that all personnel who shall be
assigned to the Department shall execute and sign a
Non-Disclosure Agreement (NDA) which is to be submitted to
the Department prior to the commencement of the service.

XIil.

Terms of Payment
1. Progress billing and payment shall be as follows:

a. 5% of the Contract Price, upon submission of
Inception Reports;

Inception report format are as follows:
INTRODUCTION

PROJECT SCOPE OF WORKS

PROJECT APPROACH

CONSTRUCTION METHODOLOGY
PROJECT MANAGEMENT TEAM CHART
GANTT CHART

cuorwnN -~

NOTE: upon issuance of Notice to Proceed OAMSS-EMD will
provide a sample format from previous projects for reference of the
winning contractor.

b. 10% of Contract Price, upon complete delivery
of engineering design and details;

c. 20% of the Contract Price, upon delivery of
construction materials;

d. 35% of the Contract Price, upon completion of
50%  construction  accomplishment and
complete delivery of materials; and

e. 30% of the Contract Price, upon completion of
the project.

Ten percent (10%) of the gross amount due for each of the
progress billings shall be withheld by the Department as
retention money.

The retention money shall be released:
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1. Upon submission by the Contractor of the required
warranty security, as stated in these Technical
Specifications; or

2. The issuance of the Certificate of Final Acceptance by
OAMSS one (1) year after the completion of the
project.

The Contractor shall be paid within thirty (30) working days
upon the submission of the sales invoice, or its equivalent,
and other supporting documents examined by the Office of
Financial Evaluation and Control Section (FECS). Payments
shall be made through List of Due and Demandable Accounts
Payable (LDDAP).

All payments shall be inclusive of all applicable taxes and
other lawful charges.

Note:

Bidder must state compliance to each of the provisions in the Terms of Reference/Technical Specifications, as well as to the
Schedule to Requirements. The Statement of Compliance must be signed by the authorized representative of the Bidder, with
proof of authority to sign and submit the bid for and in behalf of the Bidder concerned. If the Bidder is a joint venture, the
representative must have authority to sign for and in behalf of the partners to the joint venture. All documentary requirements
should be submitted on or before the deadline for the submission of bids.

Bidders must state here either “Comply” or “Not Comply” against each of the individual parameters of each Specification
stating that the corresponding performance parameter of the equipment offered. Statements of “Comply” or “Not Comply” must
be supported by evidence in a Bidder's Bid and cross-referenced to that evidence. Evidence shall be in the form of
manufacturer's un-amended sales literature, unconditional statements of specification and compliance issued by the
manufacturer, samples, independent test data etc., as appropriate. A statement that is not supported by evidence or is
subsequently found to be contradicted by the evidence presented will render the Bid under evaluation liable for rejection. A
statement either in the Bidder's statement of compliance or the supporting evidence that is found to be false either during Bid
evaluation, post-qualification or the execution of the Contract may be regarded as fraudulent and render the Bidder or supplier
liable for prosecution subject to the provisions of the ITB Clause 3.1(a)(ii)) and/or GCC Clause 2.1(a)(ii).

Conformé:
[Signature/s]
[Name of Bidder's Authorized Representative/s]

[Position]

[Date]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed
to enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of
Quantities in sufficient detail to distinguish between the different classes of
Works, or between Works of the same nature carried out in different locations or in
other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities
should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is high. To facilitate checking
by the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule
should normally comprise the following:

a. A list of the various classes of labor, materials, and Constructional Plant for
which basic daywork rates or prices are to be inserted by the Bidder,
together with a statement of the conditions under which the Contractor will
be paid for work executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each
basic Daywork item should include the Contractor’s profit, overheads,
supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a
contingency allowance for possible price increases should be provided as a
provisional sum in the Summary Bill of Quantities. The inclusion of such
provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such
provisional sums or contingency allowances are used, the SCC should state the
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manner in which they will be used, and under whose authority (usually the
Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be
supplied, by other contractors should be indicated in the relevant part of the Bill of
Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to
select such specialized contractors. To provide an element of competition among
the Bidders in respect of any facilities, amenities, attendance, etc., to be provided
by the successful Bidder as prime Contractor for the use and convenience of the
specialist contractors, each related provisional sum should be followed by an item
in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities
where the authorized representative of the Bidder shall affix his signature. Failure
of the authorized representative to sign each and every page of the Bill of
Quantities shall be a cause for rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for
the Procuring Entity or the person drafting the Bidding Documents. They should
not be included in the final documents.
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Bill of Quantities and Detailed Unit Price Analysis attached as_ Annex B.
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Section IX. Checklist of Technical and Financial Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the
Bid, but shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures
during a State of Calamity or other similar issuances that shall allow the
use of alternate documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements
after the effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this
checklist to ascertain if they are all present, using a non-discretionary “pass/fail”
criterion pursuant to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

| Legal Documents

(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all

pages) in accordance with Section 8.5.2 of the IRR, as amended by
GPPB Resolution 15-2021;

Note: Class “A” Eligibility Documents to be submitted during the
Post-Qualification Conference.

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if
any, whether similar or not similar in nature and complexity to the
contract to be bid (please include the following in the statement: name
of the contract, date of the contract/duration, kinds of goods, amount
of contract, and outstanding value);

and

(c)

Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided
under the rules (The SLCC shall be supported by an Owner's
Certificate of Final Acceptance issued by the project owner other
than the contractor or a final rating of at least Satisfactory in the
Constructors Performance Evaluation System (CPES). In case of
contracts with the private sector, an equivalent document shall be
submitted); and

(d)

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

(e)

Original copy of Bid Security. If in the form of a Surety Bond, submit
also a certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

()

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager,
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Project Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data;

c. List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof
of ownership or certification of availability of equipment from
the equipment lessor/vendor for the duration of the project, as
the case may be; and

(9)

Original duly signed Omnibus Sworn Statement (0SS);

and if applicable, Original Notarized Secretary’s Certificate in case of
a corporation, partnership, or cooperative; or Original Special Power
of Attorney of all members of the joint venture giving full power and
authority to its officer to sign the 0SS and do acts to represent the
Bidder.

Financial Documents

(h) The prospective bidder's computation of Net Financial Contracting
Capacity (NFCC).
Class “B"” Documents
(i) If applicable, duly signed joint venture agreement (JVA) in

accordance with RA No. 4566 and its IRR in case the joint venture is
already in existence;

or

duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA
in the instance that the bid is successful.

Or a Statement of Non-applicability in the absence of JVA.

FINANCIAL COMPONENT ENVELOPE

()

Original of duly signed and accomplished Financial Bid Form; and

| Other documentary requirements under RA No. 9184

(k)

Original of duly signed Bid Prices in the Bill of Quantities; and

(1)

Duly accomplished Detailed Estimates Form, including a summary
sheet indicating the unit prices of construction materials, labor rates
and equipment rentals used in coming up with the Bid; and

(m)

Cash Flow by Quarter.
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