

ANNEX B. BID OFFER FORM

OPERATION AND PREVENTIVE MAINTENANCE FOR DFA OCA-ASEANA 2024

SCOPE OF WORKS					
	Schedule	Quantity	UNIT	Unit Cost	Total Unit Cost
1. MANPOWER OPERATOR (3 shift, 8hr/shift or 2 shift, 12hr/shift)	7 days/week	12	Months		
2. Engineer/Technical Personnel's Site visit and inspection of STP equipment and facility	Monthly	12	Months		
Equipment (Pumps)	/				
Electrical Components	/				
Motor Control Panel	/				
3. Waste water effluent for laboratory analysis	Quarterly	4	Quarterly		
Biological Oxygen Demand	/				
Chemical Oxygen Demand	/				
Total Suspended Solid	/				
Oil and Grease	/				
pH	/				
Color	/				
Fecal Coliform	/				
Nitrates	/				
Ammonia	/				
Phosphates	/				
Surfactants (MBAS)	/				
4. Submission of reports (Self Monitoring Report)	Monthly	12	Months		
5. Supply of chemicals	Monthly	12	Monthly		
Chlorine Granules	/				
Chlorine Test Kits	/				
pH Test Kits	/				
Cleaning Supplies	/				
6. Supply and Installation of Chlorinator	1st Month	1	Unit		
7. Siphoning and Disludging of Septic Tank (10 Cu.m)	1st Quarter	1	Lot		
8. Miscellaneous	Monthly	1	lot		
<i>Note: Please see details in Term of Reference</i>					
OVERALL TOTAL AMOUNT					