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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of 
Infrastructure Projects (hereinafter referred to also as the “Works”) through 
Competitive Bidding have been prepared by the Government of the Philippines for use 
by all branches, agencies, departments, bureaus, offices, or instrumentalities of the 
government, including government-owned and/or -controlled corporations, 
government financial institutions, state universities and colleges, local government 
units, and autonomous regional government. The procedures and practices presented 
in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of 
the Philippines or any foreign government/foreign or international financing institution 
in accordance with the provisions of the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit 
rates in a bill of quantities) types of contract, which are the most common in Works 
contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) 
the objectives, scope, and expected outputs and/or results of the proposed contract; 
(ii) the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) 
the obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs 
against the requirements of the specific Works to be procured. If duplication of a 
subject is inevitable in other sections of the document prepared by the Procuring 
Entity, care must be exercised to avoid contradictions between clauses dealing with 
the same matter.  

Moreover, each section is prepared with notes intended only as information for 
the Procuring Entity or the person drafting the Bidding Documents. They shall not be 
included in the final documents. The following general directions should be observed 
when using the documents: 

a. All the documents listed in the Table of Contents are normally required 
for the procurement of Infrastructure Projects. However, they should be 
adapted as necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address 
for bid submission,” should be furnished in the Instructions to Bidders, 
Bid Data Sheet, and Special Conditions of Contract.  The final 
documents should contain neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation 
to Bid, BDS, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, and Bill of Quantities are not part of 
the text of the final document, although they contain instructions that the 
Procuring Entity should strictly follow.  
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d. The cover should be modified as required to identify the Bidding 
Documents as to the names of the Project, Contract, and Procuring 
Entity, in addition to date of issue. 

e. Modifications for specific Procurement Project details should be 
provided in the Special Conditions of Contract as amendments to the 
Conditions of Contract.  For easy completion, whenever reference has 
to be made to specific clauses in the Bid Data Sheet or Special 
Conditions of Contract, these terms shall be printed in bold typeface on 
Sections I (Instructions to Bidders) and III (General Conditions of 
Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of 
Foreign-Assisted Projects, these will be covered by a separate issuance 
of the Government Procurement Policy Board.   
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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 
response to and in consonance with the requirements of the bidding documents. Also 
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 
who submits a bid in response to the requirements of the Bidding Documents. (2016 
revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases 
for bids, furnishing all information necessary for a prospective bidder to prepare a bid 
for the Goods, Infrastructure Projects, and/or Consulting Services required by the 
Procuring Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types 
of projects or activities of the GOP requiring adequate external technical and 
professional expertise that are beyond the capability and/or capacity of the GOP to 
undertake such as, but not limited to: (i) advisory and review services; (ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (v) 
management and related services; and (vi) other technical services or special studies. 
(2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and 
the Supplier or Manufacturer or Distributor or Service Provider for procurement of 
Goods and Services; Contractor for Procurement of Infrastructure Projects; or 
Consultant or Consulting Firm for Procurement of Consulting Services; as the case 
may be, as recorded in the Contract Form signed by the parties, including all 
attachments and appendices thereto and all documents incorporated by reference 
therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded.  
Contractor as used in these Bidding Documents may likewise refer to a supplier, 
distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to 
procurement whose funding source is from a foreign government, foreign or 
international financing institution as specified in the Treaty or International or Executive 
Agreement. (2016 revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the 
transaction of public businesses or in the pursuit of any government undertaking, 
project or activity, whether in the nature of equipment, furniture, stationery, materials 
for construction, or personal property of any kind, including non-personal or 
contractual services such as the repair and maintenance of equipment and furniture, 
as well as trucking, hauling, janitorial, security, and related or analogous services, as 
well as procurement of materials and supplies provided by the Procuring Entity for 
such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health 
maintenance services, and other services essential to the operation of the Procuring 
Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology 
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 
solid waste management systems, shore protection, energy/power and electrification 
facilities, national buildings, school buildings, hospital buildings, and other related 
construction projects of the government. Also referred to as civil works or works. (2016 
revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by 
the agency which shall be consolidated in the procuring entity's Annual Procurement 
Plan. (GPPB Circular No. 06-2019 dated 17 July 2019) 
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PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 

 

 
Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to 
decide whether to participate in the procurement at hand. The IB shall be posted in 
accordance with Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also 
indicate the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the 
time the IB is first advertised/posted until the deadline for the submission and 
receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website 
where it may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information 
contained in the IB must conform to the Bidding Documents and in particular to the 
relevant information in the Bid Data Sheet. 
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Invitation to Bid for the  

DFA ASEANA OCA BUILDING RENOVATION AND REHABILITATION WORKS 

 

1.The Department of Foreign Affairs, through the authorized appropriations under the 
Building Fund FY 2022 Continuing Appropriations, intends to apply the sum of Nine 
Million Three Hundred Sixty Eight Thousand Six Hundred Sixty Six and 63/100 
(9,368,666.63 PhP) only being the Approved Budget for the Contract (ABC) to 
payments under the contract for the Procurement of DFA Aseana OCA Building 
Renovation and Rehabilitation Works. Bids received in excess of the ABC shall be 
automatically rejected at bid opening. 
 
2. The Department of Foreign Affairs now invites bids for the “DFA Aseana OCA 
Building Renovation and Rehabilitation Works”, described as follows: 

 

Lot No. 
 
Project Specification 
 

Approved Budget for the 
Contract (PhP) 

Non-refundable 
Bid Fee (PhP) 

1 

DFA Aseana OCA 
Building Renovation 
and Rehabilitation 
Works      

Nine Million Three 
Hundred Sixty Eight 
Thousand Six Hundred 
Sixty Six and 63/100  
(9,368,666.63 PhP)       

Php 10,000.00 

 
3. The Department of Foreign Affairs now invites bids for the above Procurement 
Project. The details of the project are stated in the Technical Specifications. The 
description of an eligible bidder is contained in the Bidding Documents, particularly, in 
Section II (Instructions to Bidders).  
 
4. Bidding will be conducted through open competitive bidding procedures using a 
non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing 
Rules and Regulations (IRR) of Republic Act (RA) No. 9184. 
 
5. Bidding is open to all interested bidders, whether local or foreign, subject to the 
conditions for eligibility provided in the 2016 revised IRR of RA No. 9184. 
 
Prospective Bidders may obtain further information from the Department of Foreign 
Affairs and inspect the Bidding Documents at 2330 Roxas Boulevard, Pasay City, 
1300 during office hours or from 8:00 a.m. to 5:00 p.m. 
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6. A complete set of Bidding Documents may be acquired by interested Bidders on 20 
January 2023, Wednesday, from the BAC Secretariat and at 
https://dfa.gov.ph/ongoing-projects. 
 
It may also be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and the website of the 
Procuring Entity, provided that Bidders shall pay the applicable fee for the Bidding 
Documents not later than the submission of their bids. 
 
7. The DFA-BAC has scheduled the following activities for the said Project: 
 

First Pre-bid 
Second Pre-

Bid 

Deadline for 
Submission 

and Receipt of 
Bids 

Bid Opening 
Post 

Qualification 

27 January 
2023, 
Friday,  
2:00 P.M. 

03 February 
2023, Friday,  
2:00 P.M. 

17 February 
2023, 
Friday,  
12:00 P.M. 

17 February 
2023, 
Friday,  
2:00 P.M. 

22  February 
2023, 
Wednesday, 
2:00 P.M.  

Venue: Bids and Awards Committee (BAC) Conference Room, 12th Floor, DFA Main 
Building, Roxas Boulevard, Pasay City and Online Video Conference 

 
 

The DFA-BAC will hold Pre-Bid Conferences on the above-stated dates, which shall 
be open to all interested bidders.  
 
8. Prospective bidders may visit the project site from 20 January 2023 to 16 February 
2023 (except weekends and public holidays), between 8:00 am and 4:00 pm. Please 
contact MR.CESAR T. GOBRIN JR. , DFA Engineering - Aseana Head. at Contact 
number: 09957590203 or 8834-2920 to set a site visit schedule. 
 
9. The Procuring Entity shall allow the bidder to present its proof of payment for the 
fees through physical submission, facsimile, or email submissions.   
 
10. Bids must be duly received by the BAC Secretariat at the address below on 17 
February 2023, Friday, 12:00 P.M. Late bids shall not be accepted. 
 
11. All Bids must be accompanied by a bid security in any of the acceptable forms and 
in the amount stated in ITB Clause 14. 
 
12. Bid opening shall be on 17 February 2023, Friday, 2:00 P.M. at the given address 
below and/or via BAC Video Conferencing. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity through online video 
conference. Late bids shall not be accepted. 
 
13. The Department of Foreign Affairs reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to contract 

https://dfa.gov.ph/ongoing-projects
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award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 
 
14. For further information, please refer to: 

DFA-BAC Secretariat 
Department of Foreign Affairs 
12th Floor, DFA Main Building, 
2330 Roxas Boulevard, Pasay City 1300 
Tel. No. 834-3041 or 834-4823; Fax no. 831-9584 
Email address: bac.secretariat@dfa.gov.ph 
 

15. You may visit the following website to download the Bidding Documents: 
https://dfa.gov.ph/ongoing-projects. 

 

19 January 2023, in Pasay City 

 

 

 

 
      __________________________________ 
                                                                                   CHARLIE P. MANANGAN 

                                                                                           BAC Chairperson

https://dfa.gov.ph/ongoing-projects
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Section II. Instructions to Bidders 
 

 
Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary 
for bidders to prepare responsive bids, in accordance with the requirements of the 
Procuring Entity.  It also provides information on bid submission, eligibility check, 
opening and evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Department of Foreign Affairs invites Bids for the DFA 
Aseana OCA Building Renovation and Rehabilitation Works, with Project 
Identification Number PB-IN-02-2023.  

       
The Procurement Project (referred to herein as “Project”) is for the construction 
of Works, as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for Building 
Fund FY 2022 Continuing Appropriations in the amount of Php 
9,368,666.63. 
 

2.2. The source of funding is: 
a. Building Fund FY 2022. 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid  by 
the BAC through the issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contracted Works and the 
conditions for this Project, such as  the location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the 
terrain, geological conditions at the site communication facilities, requirements, 
location and availability of construction aggregates and other materials, labor, 
water, electric power and access roads; and (d) other factors that may affect 
the cost, duration and execution or implementation of the contract, project, or 
work and examine all instructions, forms, terms, and project requirements in the 
Bidding Documents. 

 
 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 
contract.  They or through an agent shall not engage in corrupt, fraudulent, 
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collusive, coercive, and obstructive practices defined under Annex “I” of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially 
capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed, within the last 
five (5) years immediately before the deadline for the submission of bids, 
a Single Largest Completed Contract (SLCC) that is similar to this 
Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR 
of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has 
the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding Document 
prepared for this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 
of the 2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN. 

 
7. Subcontracts 
 

7.1. Subcontracting is not allowed.  
 
 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time through videoconferencing/webcasting} as indicated in 
paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
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Prospective bidders may request for clarification on and/or interpretation of any 
part of the Bidding Documents.  Such requests must be in writing and received 
by the Procuring Entity, either at its given address or through electronic mail 
indicated in the IB, at least ten (10) calendar days before the deadline set for 
the submission and receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of 
the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other than 
English, it must be accompanied by a translation in English, which shall 
be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines.  For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid. 
 

10.3. In case of joint ventures, a special PCAB License, and registration for 
the type and cost of the contract for this Project, shall be required. Any 
additional type of Contractor license or permit shall be indicated in the 
BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided.  These key personnel must meet the required minimum years 
of experience set in the BDS. 
 
A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents. 
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11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRR of RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder.  However, for 
purposes of bid evaluation, Bids denominated in foreign currencies shall 
be converted to Philippine currency based on the exchange rate as 
published in the BSP reference rate bulletin on the day of the bid 
opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
 

 
15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the schedule in the BDS. 

15.2. The Bid and bid security shall be valid until 20 June 2023. Any bid not 
accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 
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Each Bidder shall submit one copy of the first and second components of its 
Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission 
to the given website or any other electronic means, the Bidder shall submit an 
electronic copy of its Bid, which must be digitally signed. An electronic copy that 
cannot be opened or is corrupted shall be considered non-responsive and, thus, 
automatically disqualified. 

 
17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ representatives 
who are present shall sign a register evidencing their attendance. In case 
videoconferencing, webcasting or other similar technologies will be 
used, attendance of participants shall likewise be recorded by the BAC 
Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 
evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria.  The BAC shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184. 
 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened 
and evaluated simultaneously so as to determine the Bid or combination 
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of Bids offering the lowest calculated cost to the Procuring Entity.  Bid 
Security as required by ITB Clause 16 shall be submitted for each 
contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for  all the lots participated in by the prospective Bidder. 

  
 
 
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 
indicated in the BDS.
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Section III. Bid Data Sheet 
 

 
Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify 
in detail, information, or requirements included in the ITB found in Section II, which 
are specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific 
information in relation to corresponding clauses in the ITB and has to be prepared 
for each specific procurement. 
 
The Procuring Entity should specify in the BDS information and requirements 
specific to the circumstances of the Procuring Entity, the processing of the 
procurement, and the bid evaluation criteria that will apply to the Bids.  In preparing 
the BDS, the following aspects should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as 
necessitated by the circumstances of the specific procurement, must also be 
incorporated. 
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Bid Data Sheet 

ITB 
Clause 

 

5.2 For this purpose, contracts similar to the Project refer to contracts which 
have the same major categories of work, which shall be:  
 
General renovation/rehabilitation works or construction of new buildings. 
 
 

10.3 Building permit 

10.4 
 

The key personnel must meet the required minimum years of experience 
set below: 

 
CONTRACTOR'S PERSONNEL QUALIFICATIONS 

The minimum requirements of Contractor’s key personnel to be 

assigned to the Contract is as follows: 

1. Project Engineer or Architect 

Qualified Engineering (Civil/ Architect/ Mechanical/ Electrical) 

expert/s with relevant experience. 

The qualified expert/s shall be in charge of the design, 

implementation and supervision of works on the project. 

For the qualified expert/s and other proposed key members, 

the Contractor shall provide the following information: 

a. Professional Qualifications; 

b. Relevant Education and levels and dates; 

c. Chronological employment history, including role in any 

previous similar projects; and 

d. At least five (5) years of experience in similar projects. 

 

2. Health and Safety Officer 

Assigned Safety Officer will be responsible for the overall 

safety of the project. He/She shall ensure safe working 

conditions and compliance with all safe operating procedures 

in the site. 

The Contractor shall provide the following information: 

a. DOLE Certification; 

b. Relevant Education and levels and dates; 
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c. Chronological employment history, including role in any 

previous similar projects; and 

d. At least two (2) years of experience in similar projects. 

 

3. Foreman 

Assigned foreman will work under the direction of the 

Contractor/Project Engineer to identify phases of the work. 

He/She shall be responsible with the timely progress 

monitoring of the project and ensure workers are 

knowledgeable and qualified, and assign them according to 

their skill sets. 

The Contractor shall provide the following information: 

a. Relevant Education and levels and dates; 

b. Chronological employment history, including role in any 

previous similar projects; and 

c. At least two (2) years of experience in similar projects. 

 

 

9 The minimum major equipment requirements are the following: 

No. Qty Description 

1 1 vehicle Delivery truck 

2 1 set Welding machine 

3 2 sets Electrical Drill/ Driving tools 

4 10 sets Sched. 20 GI  Scaffolding set 

including bracing (1.2m x 1.7m) 

5 2 pcs ABC type fire extinguishers 

6 1 set Cement mixer 

7 1 set Tile Cutter 

8 1set Pipe cutter 

9 1 lot Portable Generator set and fuel 
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15.1  
The bid security shall be in the form of a Bid Securing Declaration or any 
of the following forms and amounts: 
 

a. The amount of not less than Php 187,373.33, if bid security is in 
cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit; 
 

b. The amount of not less Php 468,433.33 if bid security is in Surety 
Bond. 

 

19.2 Partial bids are allowed. 

20 Compliance with Local Government Unit (LGU) requirements regarding 
building renovation works; and application and  energization from 
Electric Utility Company. 

21 Submission of the following documents 
 

1. Inception report; and 
2. Construction safety and health program approved by the DOLE. 
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Section IV. General Conditions of Contract 
 

 
Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with 
the Special Conditions of Contract in Section V and other documents listed therein, 
should be a complete document expressing all the rights and obligations of the 
parties. 
 
Matters governing performance of the Contractor, payments under the contract, or 
matters affecting the risks, rights, and obligations of the parties under the contract 
are included in the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only 
through the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation.  
Herein clauses shall serve as the secondary source for the terms and 
conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment.   
  
a. Sectional Completion of Works 

 
If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

 
b. Possession of Site 

 
4.1. The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works.  If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 
Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 
 

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex “E” of the 
2016 revised IRR of RA No. 9184. 

 
c. The Contractor’s Obligations 

 
The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 
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d. Performance Security 

 
5.1. Within ten (10) calendar days from receipt of the Notice of Award from 

the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant 
to  RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract. 

  
e. Site Investigation Reports 

 
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 
 
The Contractor may visit the site on any working day before the second pre-bid 
conference.  

 
f. Warranty  

 
7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offset 
to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that 

occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  
Specific duration of the warranty is found in the SCC. 

 
g. Liability of the Contractor 

 
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 
and severally liable to the Procuring Entity. 

h. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
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implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB 
Clause 4. 
 
 
 
 
i. Dayworks 

 
Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 
in advance for additional work to be paid for in that way. 

 
j. Program of Work 

 
11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 
period stated in the SCC.  If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity’s Representative 
may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been 
submitted. 

 
k. Instructions, Inspections and Audits 

 
The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required. 
 
l. Advance Payment 

 
The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
m. Progress Payments 
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The Contractor may submit a request for payment for Work accomplished.  
Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the 
SCC, materials and equipment delivered on the site but not completely put in 
place shall not be included for payment. 
 
 
n. Operating and Maintenance Manuals 

 
15.1. If required, the Contractor will provide “as built” Drawings and/or 

operating and maintenance manuals  as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 
dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of Contract 
 

 
Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring 
Entity in providing contract-specific information in relation to corresponding clauses 
in the GCC found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying 
contractual requirements linked to the special circumstances of the Procuring Entity, 
the Procuring Entity’s country, the sector, and the Works procured.  In preparing this 
Section, the following aspects should be checked: 
 

a. Information that complements provisions of the GCC must be 
incorporated. 

 
b. Amendments and/or supplements to provisions of the GCC as 

necessitated by the circumstances of the specific purchase, must also be 
incorporated. 

 
However, no special condition which defeats or negates the general intent and 
purpose of the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC 
Clause 

 

2 Not Applicable 

4.1 Schedule of delivery of the possession of the site will be based on the 
submission of the Inception Report. 

6 The site investigation reports are:  
 
Inception report (Annex A) 
      

Inception report format are as follows: 

      
1. INTRODUCTION 

2. PROJECT SCOPE OF WORKS 

3. PROJECT APPROACH 

4. CONSTRUCTION METHODOLOGY 

5. CONTRACTOR’S PROJECT TEAM ORGANIZATIONAL 

CHART AND MANPOWER SCHEDULE 

6. EQUIPMENT UTILIZATION SCHEDULE 
7. PROJECT GANTT CHART,  CONSTRUCTION 

SCHEDULE AND S-CURVE  BASE ON NTP; 

8. DELIVERABLES 

NOTE:  upon issuance of Notice to Proceed OAMSS-EMD will 
provide a sample format from previous projects for reference of 
the winning contractor. 

 

7.2 In case of other structures, such as bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures, Two (2) years. 

10  .  
Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 

      

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within [5] five days of delivery of the Notice of Award. 

14 Materials and equipment delivered on the site but not completely put in 
place shall be included for payment.  

15.1 Operating and maintenance manuals are required upon issuance of 
certificate of completion and acceptance. 
 
“As built” drawings are required upon issuance of certificate of 
completion and acceptance. 
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Section VI. Specifications 

 

 
Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond 
realistically and competitively to the requirements of the Procuring Entity without 
qualifying or conditioning their Bids.  In the context of international competitive 
bidding, the specifications must be drafted to permit the widest possible competition 
and, at the same time, present a clear statement of the required standards of 
workmanship, materials, and performance of the goods and services to be procured.  
Only if this is done will the objectives of economy, efficiency, and fairness in 
procurement be realized, responsiveness of Bids be ensured, and the subsequent 
task of bid evaluation facilitated.  The specifications should require that all goods 
and materials to be incorporated in the Works be new, unused, of the most recent 
or current models, and incorporate all recent improvements in design and materials 
unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  
The use of metric units is mandatory.  Most specifications are normally written 
specially by the Procuring Entity or its representative to suit the Works at hand.  
There is no standard set of Specifications for universal application in all sectors in 
all regions, but there are established principles and practices, which are reflected in 
these PBDs. 
 
There are considerable advantages in standardizing General Specifications for 
repetitive Works in recognized public sectors, such as highways, ports, railways, 
urban housing, irrigation, and water supply, in the same country or region where 
similar conditions prevail. The General Specifications should cover all classes of 
workmanship, materials, and equipment commonly involved in construction, 
although not necessarily to be used in a particular Works Contract.  Deletions or 
addenda should then adapt the General Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  
In the specification of standards for goods, materials, and workmanship, recognized 
international standards should be used as much as possible.  Where other particular 
standards are used, whether national standards or other standards, the 
specifications should state that goods, materials, and workmanship that meet other 
authoritative standards, and which ensure substantially equal or higher quality than 
the standards mentioned, will also be acceptable.  The following clause may be 
inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be 
met by the goods and materials to be furnished, and work performed or tested, the 
provisions of the latest current edition or revision of the relevant standards and 
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codes in effect shall apply, unless otherwise expressly stated in the Contract.  
Where such standards and codes are national, or relate to a particular country or 
region, other authoritative standards that ensure a substantially equal or higher 
quality than the standards and codes specified will be accepted subject to the 
Procuring Entity’s Representative’s prior review and written consent.  Differences 
between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 
Representative at least twenty-eight (28) days prior to the date when the Contractor 
desires the Procuring Entity’s Representative’s consent.  In the event the Procuring 
Entity’s Representative determines that such proposed deviations do not ensure 
substantially equal or higher quality, the Contractor shall comply with the standards 
specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person 
drafting the Bidding Documents.  They should not be included in the final Bidding 
Documents. 
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Republic of the Philippines 

DEPARTMENT OF FOREIGN AFFAIRS 
2330 Roxas Boulevard, Pasay City 

 
TECHNICAL SPECIFICATIONS 

DFA ASEANA OCA BUILDING  RENOVATION AND REHABILITATION WORKS 
 

ITEM PARTICULARS 

I.  BACKGROUND 
 
The DFA property was acquired last 29 July 2009 through a lease 
purchase agreement with DBP for both land and building. It is currently 
used by the DFA Office of Consular Affairs (OCA) and support offices. Due 
to the recent earthquakes the DFA requested a rapid structural 
assessment/evaluation from the DPWH. DPWH findings are as follows: 
 

1. Repaint structural steel members to avoid further corrosion; 
2. Seal all noted slab cracks with pressurized concrete epoxy; 
3. Seal all concrete spalling cracks with epoxy mortar; 
4. Falling hazards must be securely fastened/mounted to avoid 

accidents during emergencies; and 
5. The rest of the findings/observations must be noted during the 

detailed structural evaluation for consideration of the Consultant. 
 

With these findings the DFA is required to take immediate action to ensure 
the safety of the property and its occupants. 
 

II.  OBJECTIVE 
 
The Department is in need of a reputable construction company that 
will provide reliable and efficient work with the deployment of skilled 
manpower, materials, equipment and supervision. The project aims to: 
 

1. Give its occupants safe and convenient working environment; 
2. Ensure safe working conditions at the DFA premises preventing 

injury and loss of life; 
3. Comply with the DPWH findings excluding the detailed 

structural audit item no. 5; and 
4. Comply with statutory requirements such as the National 

Building Code, Fire Code of the Philippines, Philippine  Green 
Building Code  and other related codes/laws. 
 

III.  GENERAL DESCRIPTION 
 
The project shall cover immediate repair works according to the DPWH 
findings for the DFA Aseana property in Corner Bradco Avenue & Pres. 
Diosdado Macapagal Blvd., Aseana Business Park, Brgy. Tambo, 
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Parañaque City. The project site is approximately 7,802 square meters 
within the existing 3,269.53 sq.m. lot. 
 
The building has 4 floors and a roof deck, it has a separate structure 
for its generator set, a public comfort room, Sewage Treatment Plant 
and Electrical room. 
 
 The property roof deck shows deterioration and requires to have new 
water proofing (bitumen-based liquid membrane and/or bitumen-based 
roll membrane material). 
 

IV.  PROJECT LOCATION 
Address: 
 
Department of Foreign Affairs - Office of Consular Affairs, Aseana 
Business Park, Bradco Avenue, corner Diosdado Macapagal Blvd, 
Parañaque, 1714 Metro Manila 
 
Lot Area: 3,269.53  sq.m. 
Building Area: 7,802 sq.m. 
No. of floors: 4 floors and a roof deck.  

V.  SCOPE OF WORKS STATEMENT OF 
COMPLIANCE 

 SCOPE OF WORKS ARE AS FOLLOWS: 
 
General Requirements 

1. Mobilization and Demobilization works; 
2. Inception reports and engineering 

design; 
3. Temporary facilities; 
4. Permit, fees and clearances; 
5. Bonds, Sureties and Insurances; 
6. Application of electricity connection to 

an existing Electrical Utility Company; 
7. Conduct testing and commissioning 

including leak test; 
8. Produce and provide shop drawings 
9. Prepare and submit Bill of Quantities, 

Contract Drawings, Complete As-built 
drawings, technical specifications; 

10. Temporary safety, first aid facilities and 
equipment; 

11. Safety requirements against COVID 
19; 

12. Cleaning and Waste Management. 
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Waterproofing works 
 

1. Chipping works of existing flooring 
coating and concrete topping; 

2. Surface preparation; 
3. Application of waterproofing system 

using a Liquid applied, Rapid-Cure. 1-
component Polyurethane Roof 
Waterproofing membrane (Sikalastic-
632 R or equivalent) 2 (two) coats (This 
includes the vertical application 
required).Waterproofing system for 
exposed concrete roofing. 

4. Leak tests and reports. 
 

Finishing works 
 

1. Concrete topping 25 mm thickness; 
2. Concrete sealers/Floor coating; and 
3. Retiling works using outdoor 60x60 

non-skid homogenous tiles. 
 

Repainting of I-Beams 
1. Surface treatment and preparation; and 
2. Repainting of I-beams using Epoxy 

Primer with catalyst 
 
Storm drainage upgrade 

1. Drainage repair and additional 
drainage for 4th floor, 3rd floor, 2nd 
floor and ground floor; 

2. Coring works for new storm drainage 
pipe 

3. Supply and installation of new 6" storm 
drain (stainless steel) 

4. Supply and installation of 6" drainage 
pipe using uPVC S-1000; 

5. Installation of Aluminum Composite 
Panel (ACP) on false column metal 
framing, 4mm thick complete with 
brackets, angular sub frame, aluminum 
tubular, tek screws, backer rod and GE 
Seal It 168 Sealant. 

 
False column metal framing 
 

1. Supply and installation of false column 
steel framing using mild steel angle 
bars 50mm x50mmx6mm including 
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painting works using an anti-rust epoxy 
primer with catalyst 
 

Repair of crack slab using low viscosity 
injected epoxy resin suitable in both dry 
and damp conditions 
 

1. Surface preparation; 
2. Application of Solvent-free, 2-

component super low viscosity-liquid, 
based on high strength epoxy resins. (5 
kg set) (application is subject for actual 
site condition to avoid spoilage) 
 

Replacement of Glass Door including 
hardware 

1. Removal of damaged glass door 
including accessories and hardwares; 
and 

2. Supply and installation of new 
tempered glass door including 
complete accessories and hardwares. 
 

Replacement of Existing Polycarbonate 
roofing at the waiting area with 
Polycarbonate Twinwall Roofing 
 

1. Removal of existing polycarbonate 
roofing; 

2. Supply and installation of new 
polycarbonate twin wall roofing and 

3. Repainting works of steel frame. 
 

Rehabilitation of existing public and 
private comfort rooms  
 

1. Improvements of lavatory counters 
including fabrication of cabinets, buffing 
of marble counters, installation of 
concrete pedestals with reinforcement 
and regrouting of tiles (including 
cleaning); 

2. Repair of partition and painting works, 
includes replacement of 
doors/partitions accessories and 
fittings; 

3. Installation of water closet, elongated, 
floor mounted, R & T tank fittings, soft 
closing seat cover with 4-6 LPF; 
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4. Supply and installation of bidet spray 
1.5 meters telescopic high pressure 
hose with bracket; 

5. Supply and installation of ceramic 
counter top basin with stainless steel 
faucet including valves, accessories 
and fittings; and 

6. Supply and installation of wall hang 
urinal bowl and flush valve set with 
accessories and fittings. 

 
The Contractor Shall: 
 

1. Provide inception reports (Annex A) 
and methodologies to be submitted to 
OAMSS-EMD prior to commencement 
of works; 
 

2. Provide all labor, supervision, 
equipment and materials for the supply, 
delivery, dismantling, installation and 
commissioning related to the project; 
 

3. Provide brand new items for the project 
with the technical specifications 
approved and to the satisfaction of the 
Department not limited to the following; 
 

4. Erect and properly maintain at all times, 
as required by the conditions and 
progress of the work, such as barriers, 
shoring, supports, braces, lights, 
danger signs and necessary 
safeguards, as will protect workmen 
and the public and as will effectively 
prevent any injury to persons and 
damage to property in consequence of 
his work; 
 

5. Accept the existing property as-is 
where is; 
 

6. Ensure safety of its workers all the time 
by deploying safety elements such as, 
but not limited to, personal protective 
equipment (PPEs), personnel 
identification paraphernalia, safety 
orientation activities, health and safety 
provisions, etc.; 
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7. Take all necessary precautions for the 

safety of employees and workmen on 
the project, and comply with all Laws to 
prevent injury to persons on, about, or 
adjacent to the premises where the 
project is being performed; 
 
 

8. Take photographs of all works that will 
be done in the project. Photographs 
should include before and after photos; 
 

9. Submit for approval of OAMSS-EMD an 
inception report including program of 
works in Gantt chart form, plans, and 
unit technical specifications before 
completion of the complete engineering 
design; 
 

10. Submit the electronic and hard-copy of 
the complete engineering design plans, 
specifications, and as-built plans of the 
project signed and sealed by duly 
Licensed Professional/s as required by 
the Building Code; 
 

11. Dismantle, pack, and store the existing 
equipment for proper disposal 
procedure of the DFA; 
 

12. Conduct coordination meetings with the 
DFA representative/s; 
 

13. Provide key personnel for the 
supervision and project management 
for the project. designate a responsible 
member of his organization at the site, 
whose duty shall be the prevention of 
accidents and damage to the project, 
the DFA's property, and adjoining 
property.  
 

14. Execute the necessary 
mobilization/demobilization of 
manpower, equipment, and materials 
on site for the project 
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15. Secure and pay necessary 
securities/bonds, including the 
appropriate performance security upon 
award of contract and valid until the 
issuance of a Certificate of Final 
Acceptance, in accordance with 
Section 39 of RA 9184’s IRR; 
 

16. Secure and pay necessary insurance 
and permits needed for the completion 
of the project; 
 

17. Provide provisions for all necessary 
formwork and steelworks as needed in 
the project; and 
 

18. Supply materials and services not 
expressly indicated in the technical 
specification, drawings, or in other 
contract documents, which may be 
necessary for the complete and proper 
design, installation, and commissioning 
of works. All such necessary works 
shall be provided by the Contractor to 
ensure a functional and efficient system 
without extra cost to the Department. 

 

VI.  DRAWINGS 
Refer to "Annex B" for the drawings. 

 

VII.  TECHNICAL SPECIFICATIONS 
Refer to "Annex C" for Bill of Quantities 
and “Annex D” for the Detailed Unit Price 
Analysis (DUPA). 
Please note that in case of discrepancy 
between the BOQ and the DUPA, the BOQ 
shall prevail.  
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VIII.  MINIMUM CONTRACTOR'S EQUIPMENT 
REQUIREMENTS  

N
o. 

Qty Description 

1 1 vehicle Delivery truck 

2 1 set Welding machine 

3 2 sets Electrical Drill/ Driving 
tools 

4 10 sets Sched. 20 GI  Scaffolding 
set including bracing 
(1.2m x 1.7m) 

5 1 set Generator sets 

6 2 pcs ABC type fire 
extinguishers 

7 1 set Cement mixer 

8 1 set Tile Cutter 

9 1set Pipe cutter 

10 1 lot Portable Generator set 
and fuel 

 
The Contractor shall submit the proof of 

rental/ownership of all equipment listed above 
during the Post-Qualification. 
 

 

IX.  QUALIFICATION 
The Contractor shall comply with the following 
minimum requirements: 
 

1. With at least 10 years of experience in 
renovation and construction works; 

2. PCAB License with a minimum size 
range of Small B, GB-1 General 
Building.  

 

X.  CONTRACTOR'S OBLIGATION 
 
 
The Contractor Shall: 

1. Abide by all existing laws, codes, rules and 
regulations set forth by all government 
units and authorities; 

2. Submit all documents produced as part of 
the design services to OAMSS-EMD for 
review and approval, in accordance with 
the terms of the contract; 

3. Ensure that skilled experience craftsmen 
will undertake the renovation works to 
ensure first class quality, appearance and 
durability of completed work; 
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4. Secure and pay from their own funds, the 
necessary permits including but not limited 
to, Building permit, licenses, clearances 
and other documents required under 
National Building Code and other related 
laws, rules and regulations, and bear all 
costs, duties, fees and other charges 
thereof. 

5. Provide the services in a proper, 
professional and workmanlike manner at 
all times; 

6. Retain sufficient number of personnel with 
the expertise required to provide the 
services;  

7. Provide service personnel complete 
Personal Protective Equipment (PPE) 
during work and submit and secure the 
approval of OAMSS-EMD of their COVID-
19 health & safety protocols for the 
duration of their contract.  

8. Provide the Department a dedicated 
hotline for emergency calls. This includes 
weekdays and Holidays; 

9. Ensure that service personnel wear proper 
uniforms and identification cards inside the 
Department's premises; 

10. Provide brands of materials and equipment 
to be purchased with the technical 
specifications approved and of the 
satisfaction of the Department; 

11. Be responsible for the safety and 
cleanliness of the working area at all times. 
At the end of the day’s work, all tools, 
equipment, and unused materials shall be 
put away in an orderly manner inside the 
designated areas in the project site.; 

12. Deem to have inspected, and be satisfied 
as to the suitability and accessibility of the 
site required to execute and complete all 
works specified in this contract; 

13. Provide weekly progress reports to 
OAMSS-EMD with photographs indicating 
corresponding dates; 

14. Submit working drawings of any 
modification prior to the execution of work 
subject for review and approval of OAMSS-
EMD; 

15. Submit As-Built Drawings in A3 size and 
electronic copy using editable 2013 CAD 
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format, including measurements of all 
works performed in the project; 

16. Apply and pay necessary permits and 
clearances to the Electric Utility Company 
for energization of the property. Provide all 
necessary requirements such as but not 
limited to signed and sealed as-built plans 
as required for the application for 
energization; 

17. Submit the methodologies and plans for all 
phases of the work to the Department for 
review and approval. Such approval shall 
not be construed to relieve the Contractor 
of its responsibilities, liabilities and 
obligations in the Contract; and 

18. Ensure complete coordination with 
DFA-EMD and DFA Security regarding 
hot works (welding or cutting works) to 
be done in the DFA Premises. The 
Contractor must provide fire 
extinguishers during hot works and 
safety personnel to oversee hot works 
operations; 

19. Be solely responsible for the protection, 
security and safety of their personnel, 
third parties, equipment, installation, 
the public, building structure and 
others. 

20. The Contractor shall be primarily 
responsible for all safety measures in 
prosecuting the Work in accordance 
with the safety manual approved by the 
Construction Industry Authority of the 
Philippines (CIAP) (30.01). 

21. Provide necessary protection, including 
sheet piles, barricades, sufficient 
warning lights, danger signals, and 
other signs, if needed, against harm or 
damage to adjacent properties, 
persons, shrubs, trees, lawns, 
structures, and utilities therein. 

22. Ensure that the permanent connections 
to the local utility lines for water, 
drainage, electrical and sewer lines 
including materials, equipment, 
facilities, fees, and/or work are in 
proper working order. 

23. Provide barracks bunk houses for 
temporary shelter and or sleeping 
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quarters for their construction 
personnel. It must be properly 
maintained for the duration of the 
project. If not allowable the Contractor 
must provide accommodations outside 
the project site. 

24. Remove paint drips, stains, oils, 
plaster-drop splatters on adjacent 
surfaces and clean the entire project 
site. Properly dispose of all waste at the 
end of the day to prevent fire hazards. 

25. Remove and dispose, upon completion 
of work, all temporary offices, storage, 
bunk houses, staging, equipment, 
scaffoldings, paint containers, scraps 
and debris. 

26. Provide Storage/Sheds facilities 
includes the following requirements: 

a. Provide storage and sheds for 
stockpiling of cement, steel bars, 
hardware and other construction 
materials intended for the project; 

b. Storage for cement shall be stored 
in an elevated platform and properly 
enclosed to protect from weather; 

 
 

XI.  CONTRACTOR'S PERSONNEL 
QUALIFICATIONS 
 
The minimum requirements of Contractor’s 
key personnel to be assigned to the Contract 
is as follows: 
 

1. Project Engineer or Architect 
Qualified Engineering (Civil/ Architect/ 
Mechanical/ Electrical) expert/s with 
relevant experience. 
The qualified expert/s shall be in charge 
of the design, implementation and 
supervision of works on the project. 
For the qualified expert/s and other 
proposed key members, the Contractor 
shall provide the following information: 

 
a. Professional Qualifications; 
b. Relevant Education and levels 

and dates; 
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c. Chronological employment 
history, including role in any 
previous similar projects; and 

d. At least five (5) years of 
experience in similar projects. 

 
2. Health and Safety Officer 

 
Assigned Safety Officer will be 
responsible for the overall safety of the 
project. He/She shall ensure safe 
working conditions and compliance 
with all safe operating procedures in the 
site. 

 
The Contractor shall provide the 
following information: 

 
a. DOLE Certification; 
b. Relevant Education and levels 

and dates; 
c. Chronological employment 

history, including role in any 
previous similar projects; and 

d. At least two (2) years of 
experience in similar projects. 

 
3. Foreman 

 
Assigned foreman will work under the 
direction of the Contractor/Project 
Engineer to identify phases of the work. 
He/She shall be responsible with the 
timely progress monitoring of the 
project and ensure workers are 
knowledgeable and qualified, and 
assign them according to their skill sets. 

 
The Contractor shall provide the 
following information: 

 
a. Relevant Education and levels 

and dates; 
b. Chronological employment 

history, including role in any 
previous similar projects; and 

c. At least two (2) years of 
experience in similar projects. 
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XII.  WARRANTY SECURITY 
The Contractor shall provide warranty security 
against defects in the workmanship for a 
period of one (1) year starting from project 
completion up to final acceptance. 

 

XIII.  SCHEDULE OF WORKS 
The Contractor will be implemented in the 
issuance of the Notice to Proceed to Job 
Order. The duration of the contract is 6  
months. 

 

XIV.  COVID-19 PREVENTION 
The Contractor shall: 
 

1. Ensure that assigned personnel are 
COVID free before entering the 
premises; 

2. Provide and ensure that assigned 
personnel observe IATF prescribed 
safety protocols(ie. face mask, face 
shields, and observe social distancing) 
within the DFA premises and comply 
with DFA security requirements; and 

3. Provide its personnel isopropyl alcohol 
and hand soap for personal hygiene. 

 

XV.  TERMS OF PAYMENT 
Terms of Payment 
 

1. Progress billing and payment shall be as 
follows: 

a. 5% of the Contract Price: Upon 
submission of Inception Reports. 

b. 10% of Contract Price: Upon 
complete delivery of engineering 
design and details. 

c. 15% of the Contract Price: Upon 
mobilization of construction 
materials. 

d. 30% of the Contract Price: Upon 
completion of 50% construction 
accomplishment and complete 
delivery of materials. 

e. 30% of the Contract Price: Upon 
completion and acceptance of the 
project. 

f. 10% of the Contract Price: 
Retention Fund 

The Contractor shall be paid within thirty (30) 
working days upon the submission of the sales 
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invoice, or its equivalent, and other supporting 
documents examined by the Office of Financial 
Management Services-Financial Resource 
Management Division (OFMS-FRMD). Payments 
shall be made through List of Due and 
Demandable Accounts Payable (LDDAP). 
 
All payments shall be inclusive of all applicable 
taxes and other lawful charges. 
 

 
Bidder must state compliance to each of the provisions in the Terms of 
Reference/Technical Specifications, as well as to the Schedule of Requirements. The 
Statement of Compliance must be signed by the authorized representative of the 
Bidder, with proof of authority to sign and submit the bid for and in behalf of the Bidder 
concerned. If the Bidder is a joint venture, the representative must have authority to 
sign for and in behalf of the partners to the joint venture. All documentary requirements 
should be submitted on or before the deadline for the submission of bids.  
Bidders must state here either “Comply” or “Not Comply” against each of the individual 
parameters of each specification stating the corresponding performance parameter of 
the equipment offered. Statements of “Comply” or “Not Comply” must be supported by 
evidence in a Bidders Bid and cross-referenced to that evidence. Evidence shall be in 
the form of manufacturer’s un-amended sales literature, unconditional statements of 
specification and compliance issued by the manufacturer, samples, independent test 
data etc., as appropriate. A statement that is not supported by evidence or is 
subsequently found to be contradicted by the evidence presented will render the Bid 
under evaluation liable for rejection. A statement either in the Bidders statement of 
compliance or the supporting evidence that is found to be false either during Bid 
evaluation, post-qualification or the execution of the Contract may be regarded as 
fraudulent and render the Bidder or Supplier liable for prosecution subject to the 
provisions of ITB Clause 3.1 (a)(ii) and/or GCC Clause 2.1 (a)(ii). 
 
Conformê: 
 
[Signature/s] 
[Name of the Bidder/ Bidder’s Authorized Representative/s] 
[Position] 
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Annex A 

Inception report sample format 

 

 

 
1. INTRODUCTION 

2. PROJECT SCOPE OF WORKS 

3. PROJECT APPROACH 

4. CONSTRUCTION METHODOLOGY 

5. CONTRACTOR’S PROJECT TEAM ORGANIZATIONAL CHART 

AND MANPOWER SCHEDULE 

6. EQUIPMENT UTILIZATION SCHEDULE 
7. PROJECT GANTT CHART,  CONSTRUCTION SCHEDULE AND S-

CURVE  BASE ON NTP; 

8. DELIVERABLES 
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Section VII. Drawings 

 
 

Please see ANNEX B. 
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Section VIII. Bill of Quantities 
 

 
Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed 
to enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities 
for use in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities 
in sufficient detail to distinguish between the different classes of Works, or between 
Works of the same nature carried out in different locations or in other circumstances 
which may give rise to different considerations of cost.  Consistent with these 
requirements, the layout and content of the Bill of Quantities should be as simple 
and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is high.  To facilitate checking by 
the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule 
should normally comprise the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for 
which basic daywork rates or prices are to be inserted by the Bidder, together 
with a statement of the conditions under which the Contractor will be paid for 
work executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 
Daywork rates as Bid.  The rate to be entered by the Bidder against each 
basic Daywork item should include the Contractor’s profit, overheads, 
supervision, and other charges. 

 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a 
contingency allowance for possible price increases should be provided as a 
provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional 
sums often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises.  Where such provisional sums 
or contingency allowances are used, the SCC should state the manner in which they 
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will be used, and under whose authority (usually the Procuring Entity’s 
Representative’s). 
 
The estimated cost of specialized work to be carried out, or of special goods to be 
supplied, by other contractors should be indicated in the relevant part of the Bill of 
Quantities as a particular provisional sum with an appropriate brief description.  A 
separate procurement procedure is normally carried out by the Procuring Entity to 
select such specialized contractors.  To provide an element of competition among 
the Bidders in respect of any facilities, amenities, attendance, etc., to be provided 
by the successful Bidder as prime Contractor for the use and convenience of the 
specialist contractors, each related provisional sum should be followed by an item 
in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 
facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities 
where the authorized representative of the Bidder shall affix his signature.  Failure 
of the authorized representative to sign each and every page of the Bill of Quantities 
shall be a cause for rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for 
the Procuring Entity or the person drafting the Bidding Documents.  They should not 
be included in the final documents. 
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Section IX. Checklist of Technical and Financial Documents 
 

 
Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, 
but shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures 
during a State of Calamity or other similar issuances that shall allow the use 
of alternate documents in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements 
after the effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this 
checklist to ascertain if they are all present, using a non-discretionary “pass/fail” 
criterion pursuant to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 
 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum 
Membership) (all pages) in accordance with 
Section 8.5.2 of the IRR, as amended by GPPB 
Resolution 15-2021; 
 
Note: Class “A” Eligibility Documents to be 
submitted during the Post-Qualification 
Conference. 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its 
ongoing government and private contracts, 
including contracts awarded but not yet started, if 
any, whether similar or not similar in nature and 
complexity to the contract to be bid (please include 
the following in the statement: name of the contract, 
date of the contract/duration, kinds of goods, 
amount of contract, and outstanding value);  
 
and  
 

⬜ (c) Statement of the bidder’s Single Largest 
Completed Contract (SLCC) similar to the 
contract to be bid, except under conditions 
provided under the rules (The SLCC shall be 
supported by an Owner’s Certificate of Final 
Acceptance issued by the project owner other 
than the contractor or a final rating of at least 
Satisfactory in the Constructors Performance 
Evaluation System (CPES). In case of contracts 
with the private sector, an equivalent document 
shall be submitted); and 

⬜ (d) Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the 
contract to be bid; and 

⬜ (e) Original copy of Bid Security. If in the form of a 
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Surety Bond, submit also a certification issued by 
the Insurance Commission; 
or 
Original copy of Notarized Bid Securing 
Declaration; and 

 (f) Project Requirements, which shall include the 
following: 

⬜ a. Organizational chart for the contract to be 
bid;  

⬜ b. List of contractor’s key personnel (e.g., 
Project Manager, Project Engineers, 
Materials Engineers, and Foremen), to be 
assigned to the contract to be bid, with their 
complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, 
which are owned, leased, and/or under 
purchase agreements, supported by proof 
of ownership or certification of availability of 
equipment from the equipment 
lessor/vendor for the duration of the project, 
as the case may be; and 

 
 

⬜ (g) Original duly signed Omnibus Sworn Statement 
(OSS); 
and if applicable, Original Notarized Secretary’s 
Certificate in case of a corporation, partnership, 
or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving 
full power and authority to its officer to sign the 
OSS and do acts to represent the Bidder. 
 

 
Financial Documents 
 

⬜ (h) The prospective bidder’s computation of Net 
Financial Contracting Capacity (NFCC). 

 
Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement 
(JVA) in accordance with RA No. 4566 and its 
IRR in case the joint venture is already in 
existence; 
or  
duly notarized statements from all the potential 
joint venture partners stating that they will enter 
into and abide by the provisions of the JVA in the 
instance that the bid is successful. 
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II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial 
Bid Form; and 
 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of 
Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, 
including a summary sheet indicating the unit prices 
of construction materials, labor rates, and 
equipment rentals used in coming up with the Bid; 
and 

⬜ (m) Cash Flow by Quarter. 
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